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PART-A

(Form CPWD-6 & 7,
Schedule A to F)
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INFORMATIONANDINSTRUCTIONSFORBIDDERSFORE-TENDERINGFORMINGPART
FBIDD MENT AND TO BE POSTED ON WEBSITE

The Executive Engineer, CED-IV, Civil Construction Unit (CCU), Ministry of Environment,
Forest & Climate Change (MoEF&CC), AJCB Indian Botanic Garden, CNH Building, Shibpur,
Howrah (email- eeced4ccu-mef @gov.in/eeced4ccu.mef @ gmail.com, Mo. 9433581744) on behalf of
President of India invites online Percentage rate bids from CPWD enlisted contractors of
appropriate class in Buildings& Roads (erstwhile composite /Building/ Infrastructure) category
and firms/contractors of repute in single bid system for the following work:
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1)

The contractor submitting the tender should read the schedule of quantities, additional conditions,
additional specifications, particular specifications,CPWD-6 and other terms and conditions given in the
NIT and drawings. The bidder should also read the General Conditions of Contract for CPWD Works
2023 for construction work with up to date correction slips. The Tender is available as Government of
India Publications and on CPWD website at https://etender.cpwd.gov.inhowever, provisions included in
the tender document shall prevail over the provisions contained in the standard form. The sets of
drawingsandNIT  shall be available in the office of Executive Engineer,CED-
IV,CCU,MoEF&CC,kolkata. The contractor should also visit the site of work and acquaint himself with
the site conditions before tendering. He should only submit his tender if he considers himself eligible
and he is in possession of all the required documents. The following conditions, which already form part
of the tender conditions, are specially brought to his notice for compliance while submitting the tender
online. They are requested to comply following instructions.

Tenders with any condition including that of conditional rebates shall be rejected forth with.

GST and Labour-Cess etc. as applicable shall be borne by the contractor himself. The contractor shall
quote his rates considering all such taxes and hence their quoted rates should be inclusive of all the tax
components.

It will be obligatory on part of the Contractor/ Bidder to tender for and sign the tender documents for all
the component parts. The department reserves right to accept tender in full or in part without assigning
any reasons.
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2) The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his
bid if he considers himself eligible and he is in possession of all the documents required.
3) Information and Instructions for bidders posted on websites all form part of bid document.

4) The enlistment of the contractors should be valid on the last date of submission of bids. In case the last
date of opening of bid is extended ,the enlistment of contractor should be valid on the original date of
opening of tender.

5) The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen in the office of Executive Engineer,CED-
IV,CCU,MoEF&CC, kolkata. on all working days between 11 AM to 4 PM except Sunday and public
holidays and downloaded from website https://etender.cpwd.gov.infree of cost.

6) The bid can only be submitted after deposition of original EMD either in the office of Executive Engineer
inviting bids or division office of any Executive Engineer, CPWD/CCU, MoEF&CC within the period of
bid submission and uploading the mandatory scanned documents as mentioned in the NIT such as
Insurance Surety Bond or Demand Draft or Pay order or Banker's Cheque or Deposit at call Receipt or
Fixed Deposit Receipts and BankGuarantee of any Scheduled Bank towards EMD in favour of
“Executive Engineer, CED-l, CCU, MoEF&CC, New Delhi” receipt of deposition of original EMD to
any division office of CCU ,MoEF&CC/CPWD or office of Executive Engineer ,CED-1I,CCU, New Delhi
and all other documents as mentioned in NIT.

7) The online bids will be submitted upto 3 PM on 14/01/2025..The online bid shall be opened at 3:30 PM
on 14/01/2025Those contractors not registered on the website mentioned above, are required to get
registered before hand .If needed they can be imparted training on online bidding process as per details
available on the website.

8) The intending bidder must have valid class-IIl digital signature to submit the bid.

9) The Executive Engineer of any division of CCU ,MoEF&CC/CPWD shall receive the original EMD for
tender of other division/ Divisions.

10) Copy of Enlistment Order and certificate of work experience and other documents as specified in the bid
document shall be scanned and uploaded to the e-tendering website within the period of bid
submission. However certified copy of all the scanned and uploaded documents as specified in the bid
document shall have to be submitted by the lowest bidder only physically in the office of tender opening
authority as and when directed by Engineer- in-charge. Online bid documents submitted by intending
bidders shall be opened only of those bidders, whose all documents scanned and uploaded are found in
order including scanned copy of EMD & receipt of Deposition of EMD.

11) On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

12) Contractor can upload documents in the form of JPG format and PDF format.

13) In addition to this, while selecting any of the cells a warning appears that if any cell is left blank, the
same shall be treated as “0”.
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14) Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as
“0” (ZERO).

15) The required documents meeting the criteria to qualify as “approved and eligible contractors of CPWD
along with other documents as mentioned under para “List of Documents to be scanned and uploaded
within the period of bid submission” below, as uploaded by the agency and hard copies received
subsequently shall be checked. The financial bid of only those agencies shall be opened who are found
to be eligible agencies, as per this NIT.

16) The department reserves the right to reject any prospective bid without assigning any reason.

17) After submission of the bid, the contractor can re-submit revised bid any nhumber of times but before last
time and date of submission of bid as notified.

18) While submitting the revised bid, contractor can revise the rate any number of times but before last time
and date of submission of bid as notified.

19) In case of composite tenders, the contractor submitting the tender should read all the three Parts of the
tenderviz.Part-A,B & C, which are containing schedule of quantities ,additional & special conditions,
additional specifications, particular specification and other terms and conditions given in the NIT and
drawings for Major as well as Minor component of work. Details of these parts are summarized as
under:

= Part A :- CPWD-6, CPWD-7 including schedule A to F for major and minor component of
the work, Standard General General Conditions of Contract for CPWD Works 2023 for
construction work with up to date correction slips

" Part B :-Conditions& specifications and schedule of quantities applicable to major
component of the work.

" Part C :- Conditions and specifications and schedule of quantities applicable to minor component
of the work.

»  PartD:-Performa for quoting the rates by bidder.

The Major Component of work is Civil Work and Minor Component of work is
Electrical Work.

20) The bidders should also read the General Conditions of Contract for CPWD Works 2023 for
construction work with up to date correction slips, which is available as Govt. of India Publications;
however, provisions included in the tender document shall prevail over the provisions contained in
this standard form. The set of drawings and NIT shall be available with the Executive Engineer.

21) This work is of urgent nature, the contractor should also visit the site of work and acquaint himself
with the limited working space available at site and soil conditions before tendering. The contractor is
required to arrange separate Storage and working space away from site for the execution of work.

22) The main contractor shall execute the minor component(s) also .He should be either an eligible
contractor himself for associate with himself an eligible agency(s) for execution of electrical work as
per CPWD-6 for e-tendering. The contractor shall indicate the names of upto three such agencies
within prescribed time as “Minor component agencies”. In case the details of electrical agency are
not submitted by the bidder or are not proper then these shall be submitted before acceptance of the
bid.
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23)

24)

25)

26)

27)

28)

29)

30)

31)

32)

33)

34)

After acceptance of the tender by competent authority, the EE-in-charge of major component of the
work shall issue letter of award on behalf of the President of India. After the work is awarded, the
main contractor will have to enter into one agreement with EE-in-charge of major component tand
has also to sign two/or more copies of agreement depending upon number of EE’s in-charge of
minor components. One such signed set of agreement shall be handed over to EE incharge of minor
component. EE incharge of major component will operate part A, B and D (Annexure A) of the
agreement.EE in charge of minor component(s) shall operate Part A, C and D (Annexure-B) of the
agreement.

The main contractor has to enter into agreement with the contractor(s) associated by him for
execution of minor component(s). Copy of such agreement shall be submitted to EE in charge of
minor component as well asto EEin charge of major component. In case of change of associate
contractor,the main contractorhas to enter into agreement with the new contractor associated by
him.

Tenders withany condition including that of conditional rebates in the tender document shall be
rejected forthwith.

The online percentage rate(s) must be quoted in decimal coinage. Amount shall be calculated and
rounded in full rupees by ignoring fifty paisa and considering more than fifty paisa as rupee one.

The successful bidder shall be required to submit a Performance Guarantee of 5%(Five percent) of the
composite contract amount within a period of issue of letter of acceptance as specified in schedule ‘F’.

The contractor shall have to execute guarantee bonds in respect of Stone work, water supply,
sanitary installation& drainage works, water proofing works, CPVC and Aluminum Works .

GST on materials as applicable shall be paid by the contractor himself. The contractor shall quote
his rates considering all such taxes.

Attention is also drawn to Clauses 6 and 7 of General Condition of Contract for CPWD works 2020
for construction works, which prescribes the procedure for computerized recording of measurement
and preparation of bill by contractor.

Intending bidder may submit physical mile stone on the basis of their resources and methodology at
the time of tendering as indicated in the “Schedule F”, otherwise it will be assumed that agency is
agreeable to physical milestones mentioned in the table.

Intending bidder may give detailed activities /programme for each milestone fixed in the Tender
documentwith in 15 days after award is work.

Payment for the items with less use of materials beyond permissible limits as mentioned in Schedule
‘F’ of Part-A & C shall not be made to contractor

Payment for the items with less use of materials beyond permissible limits as mentioned in Schedule
‘F’ of Part-A & C shall not be made to contractor

Payment for the items with less use of materials beyond permissible limits as mentioned in Schedule
‘F’ of Part-A & C shall not be made to contractor.
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35) List of Documents to be scanned and uploaded within the period of bid submission:

a) Scanned copy of original Insurance Surety Bond / Treasury Challan/ Demand Draft/ Pay Order or
Banker’s Cheque/Deposit at Call Receipt /FDR/ BankGuarantee of any Scheduled Bank against EMD.
b) Valid Enlistment Order of the CPWD registered Contractor in appropriate class of composite/B&R

category.

c) Receipt of deposition of original EMD to division office of any Executive Engineer, CPWD (including NIT
issuing EE).

d) PAN Card issued by Income Tax Department.

e) GST registration Certificate of the state in which the work is to be taken up, if already obtained by the
bidder.

f) If the bidder has not obtained GST registration in the state in which the work is to be taken up, or

asrequired by GST authorities, then in such a case the bidder s hall scan and upload following
undertaking along with other bid documents.

"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, within
one month from the date of receipt of award letter or before release of any paymentby CCU,
whichever is earlier, failing which I/we shall be responsible for any delay in payments which will
be due towards me/us on account of the work executed and/or for anyaction taken by CCU or
GST department in this regard”.

Q) Any other Document as specified in the NIT.

Executive Engineer, CED-IV, CCU
(For and on behalf of the President of India).
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PROFORMA FOR THE RECEIPT TO BE ISSUED BY THE EXECUTIVE ENGINEER
RECEIVING THE EMD.

Receipt of deposition of original EMD
(drawn in favour of Executive Engineer, CED-l, CCU, MoEF&CC, New Delhi)

(Receipt NO.........ueneee. /date.............. )

Construction of open dais, Green room
& washrooms at Phool bagan in front
of CESC Garden and Repairing
,replacement of 2km barbed wire on
the boundary wall of AJCBIBG from
Howrah main gate to bakultala gate
during the year 2024-25.

Name of work

NIT No : . 04/EE/CED-IV/CCU/Kol/2024-25
Estimated Cost :  Rs.49,61,435.00/-

Amount of Earnest Money : Rs.99,229.00/-

Deposit (EMD)

Last date of submission of 1 14/01/2025.

bid

To be filled by EMD receiving Executive Engineer

Name of contractor

Form of EMD

Amount of Earnest Money
Deposit

Date of Submission of EMD

(Signature)

Name and Designation of EMD receiving officer
(EE/AE(P)/AO/AAQ) along with office stamp
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CPWD 6 FOR E- TENDERING
1. Percentage rate bids are invited on behalf of President of India from approved and eligible
CPWD registered contractors in building & roads for the work of “Construction of open
dais, Green room & washrooms at Phool bagan in front of CESC Garden and
Repairing ,replacement of 2km barbed wire on the boundary wall of AJCBIBG
from Howrah main gate to bakultala gate during the year 2024-25.”
The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should
be valid on the original date of submission of bids.

The work is estimated to cost Rs.49,61,435.00/-This estimate, however, is given merely as a
rough guide. The financial bid shall be opened at 03:30 PM on 14/01/2025.

2.  Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7
which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the
said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 08 (Eight) months from the date of start
as defined in schedule ‘F’ or from the first date of handing over of the site, whichever is
later, in accordance with the phasing, if any, indicated in the bid documents.

4. The site for the work is available on as it is where it is basis. The architectural drawings
shall be made available in phased manner, as per requirement of the same and as per
approved programme of completion submitted by the contractor after award of work.

5. The bid document consisting of Plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of
Contract (GCC) Form can be seen on website https:/etender.cowd.gov.in or
www.cpwd.gov.in free of cost.

6.  After submission of the bid the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

8. Details of Earnest Money in the form of Insurance Surety Bond or Treasury Challan or
Demand Draft or Pay order or Banker's Cheque o rDeposit at Call Receipt or FixedDeposit
Receipt (drawn in favour of Executive Engineer, CED-l, CCU, MoEF&CC, NewDelhi)
shall be scanned and uploaded to the e-tendering website within the period of bid
submission. The original EMD should be deposited either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD/CCU,MoEF&CC
within the period of bid submission. (The EMD documents shall onlybe issued from the
place in which the office of receiving division office is situated). The EMDreceiving
Executive Engineer (including NIT issuing EE )shall issue areceipt ofdepositionofearnest
money deposittothebidderinaprescribedformat(enclosed) uploadedbytenderinviting EE in
the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be
deposited through online mode, and balance may be deposited in shape of Bank
Guarantee including e-Bank Guarantee any Commercial bank having validity for a period
of 90 days for single bid works and 180 days for two bid system or more from the last date
of receipt of bids which is to be scanned and uploaded by the intending bidders.
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The earnest money given by all the tenderers except the lowest tenderer shall be
refunded immediately after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three
bid system, earnest money deposit of bidders unsuccessful during technical bid evaluation
etc. should be returned within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the notice inviting e- tender shall be scanned and uploaded on the e-
Tendering website within the period of bid submission. However, certified copy of all
the scanned and uploaded documents as specified in e- tender notice shall have to be
submitted by the lowest bidder within a week physically in the office of tender opening
authority. Online bid documents submitted by intending bidders shall be opened only of
those bidders, who has deposited EMD online through CPWD e-tendering portal and
Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank on CPWD e-tendering platform and other documents scanned and
uploaded are found in order.

9. The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall
not be refunded if:

(i) The bidder is found ineligible.

(il)) The bidder does not deposit original EMD with division office of any Executive
Engineer, CPWD/CCU, MoEF&CC.

(ii1) The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in the
office of bid opening authority.

(v) If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer

10. The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned in schedule E and within the
period specified in Schedule F. This guarantee shall be in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any
of the Commercial Banks in accordance with the prescribed form. In case the contractor
fails to deposit the said performance guarantee within the period as indicated in Schedule
'F', including the extended period if any, the Earnest Money deposited by the contractor
shall be forfeited automatically without any notice to the contractor. The earnest money
deposited along with bid shall be returned after receiving the aforesaid performance
guarantee. The contractor whose bid is accepted will also be required to furnish either copy
of applicable licenses/ registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code
No. If applicable and also ensure the compliance of aforesaid provisions by the
subcontractors, if any engaged by the contractor for the said work within the period
specified in Schedule F.

11. The description of the work is as follows: “Construction of open dais, Green room &
washrooms at Phool bagan in front of CESC Garden and Repairing
,replacement of 2km barbed wire on the boundary wall of AJCBIBG from
Howrah main gate to bakultala gate during the year 2024-25.
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12. Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil
(so far as is practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
affect their bid. A bidders shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or otherwise
shall be allowed. The bidders shall be responsible for arranging and maintaining at his own
cost all materials, tools & plants, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidder implies that he has read this notice
and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools and
plant, etc. will be issued to him by the Government and local conditions and other factors
having a bearing on the execution of the work.

13. The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by
the bidders shall be summarily rejected.

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for
rejection.

15. The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the
same at the rate quoted.

16. |If relative working in CPWD then the contractor is not allowed to participate in the tendering
process The contractor (enlisted or non-enlisted in CPWD) shall not be allowed to
participate in the tender for work(s) in the CPWD Zonal/Circle /Division/Sub- division
responsible for award and/or execution of contract(s) in which his near relative is posted as
Divisional Accountant or as an officer in any capacity between the grades of the Chief
Engineer and Junior Engineer (both inclusive). He shall also intimate the names of persons
who are working or are subsequently employed by him and who are near relatives to any
Officer working in the CPWD. Any breach of this condition by the contractor would render
him liable to be debarred for a period up to two years from tendering in CPWD as decided
by the accepting authority mentioned in Schedule F and his decision will be excepted from
clause 25.

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government
service, without the prior permission of the Government of India in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is found any time to
be such a person who had not obtained the permission of the Government of India as
aforesaid before submission of the bid or engagement in the contractor’s service.

18. The bid for the work shall remain open for acceptance for a period of 30 (Thirty) days from
the date of opening of tenders.
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iy If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department within 7 days after
last date of submission of bids, then the Government shall without prejudice to any
other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

i)y If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department after expiry of 7
days after last date of submission of bids, then the Government shall without prejudice
to any other right or remedy, be at liberty to forfeit 100% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.

i) In case of forfeiture of earnest money as prescribed in para (i) and (i) above, the
bidders shall not be allowed to participate in the rebidding process of the same work.

19. This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of: -

1) The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid
and the rates quoted online at the time of submission of bid and acceptance thereof
together with any correspondence leading thereto.

ii) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

iii) General Conditions of Contract 2023 for Construction works, Central Public Works
Department, as corrected up to last date of submission of bids.

20. The main contractor has to associate agencies for specialized component(s) conforming to
eligibility criteria as defined in the bid document and has to submit detail of such agency(s)
to Engineer-in-Charge of relevant component(s) within prescribed time. Name of the
agency(s) to be associated shall be approved by Engineer-in-Charge.

21. In case the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of Engineer-in- Charge. The
new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case
Engineer-in-Charge is not satisfied with the performance of any agency, he can direct the
contractor to change the agency executing such items of work and this shall be binding on
the contractor.

22. The main contractor has to enter into MoU with agency(s) associated by him/ Copy of such
MoU shall be submitted to Engineer in charge. In case of change of associate contractor,
the main agency(s) has to enter into MoU/agreement with the new contractor associated by
him.

Executive Engineer, CED-IV
(For and on behalf of the President of India)
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CPWD-7
GOVERNMENT OF INDIA
MINISTRY OF ENVIRONMENT, FORESTS & CLIMATE CHANGE

PERCENTAGE RATE BID AND CONTRACT FOR WORKS

Tender for the work of Construction of open dais, Green room & washrooms at Phool
bagan in front of CESC Garden and Repairing ,replacement of
2km barbed wire on the boundary wall of AJCBIBG from
Howrah main gate to bakultala gate during the year 2024-25.

i) The bid to be submitted online by 3 PM on 14/01/2025

iil) To be opened in presence of tenderers who may be present at 3:30 PM on
14/01/2025..in the office of in the office of the Executive Engineer, CED-IV, Civil
Construction Unit (CCU), Ministry of Environment, Forest & Climate Change
(MoEF&CC), AJCB Indian Botanic Garden, CNH Building, Shibpur, Howrah.

TENDER

I’'We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect withthe
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials asare
provided for, by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for acceptance for Thirty (30) days from the due date of its
opening of bid and not to make any modifications in its terms and conditions.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's
Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned and
uploaded. If I/We, fail to furnish the prescribed performance guarantee within prescribed period,
I/We agree that the said President of India or his successors, in office shall without prejudice to
any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We
fail to commence work as specified, I/ We agree that President of India or the successors in office
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to
execute all the works referred to in the tender documents upon the terms andconditions contained
or referred to those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form. I/We hereby declare that l/we
shall treat the tender documents drawings and other records connected with the work as
secret/confidential documents and shall not communicate information derived there from to any
person other than a person to whom l/we am/are authorized to communicatethe same or use
the information in any manner prejudicial to the safety and integrity of the State.

Further, 1/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another
contractor on back-to-back basis. Further that, if such a violation comes to the notice of Department, then I/We
shall be debarred for tendering in CCU, MoEF&CC in future forever. Also, if such a violation comes to the
notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any person
other than a person to whom |/We am/are authorized to communicate the same or use the information in
any manner prejudicial to the safety & integrity of the State.

Signature of contractor

Postal Address-----------=------ **
Telephone No. ------------------ >
Fax **
E-MAIL **
Witness: Address:
Occupation:
** To be filled by Bidder
ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) isaccepted
by me for and on behalf of the President of India forasumof Rs..........................

R0 0TS
)
The letters referred to below shall form part of this contract agreement: -
@ *
(o) I *
() *
For & on behalf of President of India
Signature.......ccccoeeerveenee *
Dated: ---------- * Designation
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HEDULE — ‘A’, ‘B’ ‘C’. ‘D’. ‘E’ & ‘F’ FOR THE WORK

SCHEDULE ‘A’
Schedule of Quantities - As per separate sheets attached
SCHEDULE ‘B’
Schedule of materials to be issued to the contractor:
S. - . Rates in figures & words at which the
No. Desc_rlptlon of | Quantit material will be charged to the P_Iace of
item y issue
contractor
1 2 3 4 5
_______________ NIL
SCHEDULE ‘C’
Schedule of Tools and Plants to be hired to the contractor:
S. No. Descriptio Hire charges per Place of
n day issue
1 2 3 4
__________________ NIL
SCHEDULE ‘D’
Extra schedule for specific
requirements/documentfor the work, if any: As per tender documents

SCHEDULE ‘F’

General Conditions of Contract 2023 for Construction works,
Central Public Works Department, as amended up to last date
of submissionof bids.

Reference to
General Conditions
of contract

Construction of open dais, Green room & washrooms at
Phool bagan in front of CESC Garden and Repairing
,replacement of 2km barbed wire on the boundary wall of
AJCBIBG from Howrah main gate to bakultala gate during
the year 2024-25.

Name of Work

Estimated cost of Rs.49,61,435.00/-

thework

Earnest money Rs.99,229.00/-
Performance 5.00% of tendered amount
Guarantee

Security Deposit 2.50% of tendered amount.
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SCHEDULE ‘F
GENERAL RULES AND DIRECTION

Officer inviting tender

The Executive Engineer, CED-IV, Civil Construction
Unit (CCU), Ministry of Environment, Forest &
Climate Change (MoEF&CC), AJCB Indian Botanic
Garden, CNH

Building, Shibpur, Howrah.

Maximum percentage of quantity of
items of work to be executed
beyond which
determined in
Clause 12.2 & 12.3

rates are to be
accordance with

See at appropriate clause

Definitions:

Engineer-in-Charge

Executive Engineer, CED-IV, CCU, MoEF&CC
orhis or his legal successor or Assignee thereof.

2(viii) | Accepting Authority Executive Engineer, CED-IV,
CCU,MoEF&CC orhis or his legal successor or
Assignee thereof
2(x) | Percentage on cost of|15%.
materials and labour to cover
alloverheads and profits
2(xi) | Standard Schedule of Rates
Civil Works DSR-2023 with correction slips issued upto last
dateof submission of bids.
Electrical & Mechanical DSR-2022 with correction slips issued upto last
Works date
of submission of bids .
2(xii) | Department: Civil Construction Unit, MOEF&CC
9(ii) | Standard CPWD Contract CPWD Form 7 of General Conditions of Contract
Form 2023 for Construction works, Central Public
Works Department, as modified and corrected up
to last dateof submission of bids.
Clause 1

i)

Time allowed for submission of Performance
Guarantee, Programme Chart (Time and
Progress) and applicable labour licenses,
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof
from the date of issue of letter of acceptance

7 Days

Maximum allowable extension with late fee
@0.1% per day of Performance Guarantee
amount beyond the period as provided in i)
above

3 Days
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Clause

Authority for fixing Compensation under

Superintending Engineer,

2 Clause 2 CCU, MoEF&CC or his legal
successor  or  Assignee
thereof

Clause | Number of days from the date of issue of 7 days or date of handing

5 letter ofacceptance for reckoning date of start |over of site whichever is later.
Mil n I le given below
si Time Amount to be withheld in case
Nc; Description of mile stone (s) allowed |of Non-achievement of each
: (From date | Milestone(s)
of start)
Work done amounting to 20% of 1.25%  of accepted tendered
1 | accepted tender amount (Civil +| 1.5 Months| amount.
Electrical).
Work done amounting to 45% of 03 Months | 1.25%  of accepted tendered
2 | accepted tender amount (Civil + amount.
Electrical).
Work done amounting to 75% of | 4.5 Months| 1.25% of accepted tendered
3 | accepted tender amount (Civil + amouns
Electrical). .
Work done amounting to 100% of | 06 Months | 1.25% of accepted tendered
4 | accepted tender amount (Civil + amount.
Electrical).

Time allowed for execution of work :06 (SIX) Months

Authority to decide:

i)

Authority to convey the decision of

shifting of milestone and extension of

time:

Executive Engineer, CED-IV, CCU,
MoEF&CC

or his legal successor or Assignee thereof

i) Authority to decide rescheduling of
mile

stones and extension of time.

Superintending Engineer, CCU, MoEF&CC or
his legalsuccessor or Assignee thereof

iii) Shifting of date of start in case of
delay

in handing over of site

Superintending Engineer, CCU, MoEF&CC or
his legalsuccessor or Assignee thereof

Note: Date of completion for civil as well as electrical items of work will be same. Levy of
Compensation under Clause 2 as well as fair and reasonable extension of time will be

granted by the Superintending Engineer, CCU, MoEF&CC thereof in consultation with and

on receipt of required information in this regard from Executive Engineer, CED-IV, CCU,
MoEF&CC for Civil works and Electrical work.
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Schedule of handing over of site

: : Time period for handing over
Part Portion of site reckonedfrom date of issue of letter
of intent
Part A |Portion without any hindrance On date of commencement
Part B Portions with encumbrances NA
Portions dependent on work of NA
Part C otheragencies

CLAUSE 5.4: Schedule of rate of recovery for delay in submission of the modified
programme in terms of delay days Rs.500/day.

Mode of measurement CMB
Clause 7
Gross work to be done together with net payment/ Rs. 15 Lakhs for Civil
adjustment
of advances for material collected, if any, since the last Works and 2 lakhs for
such
payment for being eligible to interim payment [Electrical & Mechanical
'Works.
Clause 7A
No Running Account Bill shall be paid for the work till the applicable
labour licenses, registration with EPFO, ESIC and BOCW Welfare Yes
Board, whatever applicable as submitted by the Bidder to the
Engineer-in- Charge.
Clause 8 A: Completion plans to be submitted by the contractor
Authority to decide compensation on Superintending Engineer, CCU,
account if
contractor fails to submit completion plans MoEF&CC or his legal successor
or
Assignee thereof.
Clause 10 A

List of testing equipment to be provided by the contractor at site lab.

As per details attached in the  relevant pages of this bid document.

Clause 10 B

Clause 10B (ii)
Whether Clause 10 B (ii) shall be applicable No

Clause 10 C

Whether Clause 10 C shall be applicable N.A
Component of labour expressed as percent of 25%
value of work
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Clause 10 CC : Not Applicable.

Clause 11 :

Specifications to be followed for
execution of civil work

CPWD Specifications 2019 Volume-I and I
with correction slips issued upto last date of
submission of bids.

Specifications to be followed for
execution of Electrical & Mechanical
Works

CPWD Specifications for Electrical Work.
Part-1 (Internal) 2023, Part- 1l (External)
2023.

Building information model (BIM) is
applicable and BIM professional to
be deployed by contractor (NIT
approving authority to write Yes or
No)

N.A.

Clause 12 : Construction work

12.2 (c) | Deviation limit beyond which clause 12.2 (c) shall apply 100%
forbuilding work.
i) Deviation limit beyond which clause 12.2 (c) shall apply 100%
for foundation work (except items mentioned in earth
worksub head in DSR and related items)
ii) Deviation limit for items mentioned in earth work sub 100%
headof DSR and related items
Clause 16 :

Competent authority for
decidingreduced rates

Superintending Engineer, CCU, MoEF&CC
orhis legal successor or Assignee thereof

Clause 18 :

List of Mandatory Machinery, tools & plants to be deployed by the contractor at site: -

As per details attached in the relevant pages of this bid document
Clause 19
Clause 19 | Authority to decide penalty | Executive Engineer, CED-IV, CCU,
C foreach default MoEF&CCor his legal successor or Assignee
thereof
Clause 19 | Authority to decide penalty | Executive Engineer, CED-IV, CCU,
D foreach default MoEF&CCor his legal successor or Assignee
thereof
Clause 19 | Authority to decide penalty | Executive Engineer, CED-IV, CCU,
G foreach default MoEF&CCor his legal successor or Assignee
thereof
Clause 19 | Authority to decide penalty | Executive Engineer, CED-IV, CCU,
K foreach default MoEF&CCor his legal successor or Assignee
thereof
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Clause 25: Settlement of disputes by Conciliation and Arbitration

Conciliator: : | SE, CCU or his legal successor or Assignee thereof

Chief Engineer, CCU, MoEF&CC or his legal
successor or Assignee thereof

Arbitrator Appointing Authority

Place of Arbitration : | New Delhi
Clause 32 : Requirement of Technical Representative(s) and Recovery Rate

Rate at which
g| Minimum o recovery shall be
No Qualification | 2 Desianation E2| % made from the

| ofTechnical |& 9 g2 g contractor in the
Representativ | 3 c 2| 5 event of not
e a =3 € fulfilling provision
ofClause 32
+ | Project manager
(@] -

1 Eﬁr?:g::gr ﬁ cum planning/ | 2 or 5 1 of major e 15&%21% %?r
Dgi loma + | quality/site/billin | years Com oilent ersonp
Enpineer = gEngineer respectiv P P

9 O ely

1)  Assistant Engineers retired from Government services that are holding Diploma will
be treated at par with Graduate Engineers.

2) Diploma holder with minimum 10-year relevant experience with a reputed
constructionco. can be treated at par with Graduate Engineers for the purpose of
such deployment subject to the condition that such diploma holders should not
exceed 50 % of requirementof degree engineers.

3) Minimum recovery for not deploying Building information Model (BIM)
professionalshall be Rs. two lac per month or as mentioned above, whichever is
higher.
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Clause 38

(i)

(a)

Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of
Delhi Schedule of Rates

DSR 2023 with
Amendments/ Correction
slips up to last dateof
submission of Tender

Variations permissible on theoretical quantities:

Cement

For works with estimated cost put to tender
morethan Rs. 5 lakh.

3% (Three percent)
plus/minus.

Bitumen for all works

2.5% (Two-point five
percent) plus only and nil
on

minus side.

(b) | Steel Reinforcement and structural steel 2% (Two percent) plus
sections /
for each diameter, section and category minus

(c) | All other materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S. Description of item Rates in figures and words at which recovery shall
No. bemade from the Contractor
Excess beyond Less use beyond
permissible permissible
variation variation not permitted
1. Cement OPC 43 grade - -
/PCC
2. Steel reinforcement bars - -
3. Structural steel - -

Correction—Nil
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(On non-judicial stamp paper of minimum Rs. 100) ANNEXURE-I

(Guarantee offered by Bank to CCU in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit

1. Whereas the Executive Engineer ..................... (name of division) .................. ,
CCU on behalf of the President of India (hereinafter called “The Government”)has invited
bidsunder ........................ (NIT number)......c.ccoceieinenns dated....ccccoovviiiiiiiiiiinnnnn. for
................................................... (name of work)
....................................... The Government has further agreed to accept irrevocable
Bank Guarantee for Rs. ........cccciviininis (RUPEES oo only)
valid upto ......... (date)*......... as Earnest Money Deposit from .............c..cooeenl.
(name and address of contractor) ....................... (hereinafter called “the contractor”)
for compliance of his obligations in accordance with the terms and conditions of the said
NIT.

OR**

Whereas the Executive Engineer ................. (name of diviSioN)......cccevveieiiiiiiiiiiiiiiiinnnnn. ,
CCU on behalf of the President of India (hereinafter called “The Government”) has
entered into an agreement  bearing number errerieieieeeeee. With

and address of the contractor) ................. (hereinafter called “the Contractor”) for
execution of WOK (Name of work)
................................................... The Government has further agreed to accept an
irrevocable Bank Guarantee for Rs. (Rupees
................................. only) valid upto ....... (date)........ as Performance
Guarantee/Security Deposit from the said Contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

2. We, o, (indicate the name of the bank) ..................... (herein after referred
to as “the Bank”), hereby undertake to pay to the Government an amount not
exceedingRs. ... (Rupees........... only) on demand by the Government

within 10 days of the demand.

3. We, i (indicate the name of the Bank) ..................... , do
hereby undertake to pay the amount due and payable under this guarantee
without any demur, merely on a demand from the Government stating that the
amount claimed is required to meet the recoveries due or likely to be due from
the said Contractor. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to anamount not
exceeding Rs. ........ (RUP€EES....oieiieeiiiiiiee only).

4. We, coooiiiiinnenns (indicate the name of the Bank) ................... , further undertake
to pay the Government any money so demanded notwithstanding any dispute or
disputesraised by the contractor in any suit or proceeding pending before any Court or
Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The
payment somade by us under this Bank Guarantee shall be a valid discharge of our
liability for
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payment there under and the Contractor shall have no claim against us for making such
payment.

5. We, i (indicate the name of the Bank)....................... , further agree
that the Government shall have the fullest liberty without our consent and without
affecting in any manner our obligation here under to vary any of the terms and conditions
of the said agreement or to extend time of performance by the said Contractor from time
to time or to postpone for any time or from time to time any of the powers exercisable by
the Government against the said contractor and to forbear or enforce any of the terms
andconditions relating to the said agreement and we shall not be relieved from our liability
byreason of any such variation or extension being granted to the said Contractor or for
any forbearance, act of omission on the part of the Government or any indulgence by
the Government to the said Contractor or by any such matter or thing whatsoever which
underthe law relating to sureties would, but for this provision, have effect of so relieving
us.

6. We, ......... (indicate the name of the Bank), further agree that the Government at
its option shall be entitled to enforce this Guarantee against the Bank as a principal
debtor at the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Government may have in relation to
the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the
Bank orthe Contractor.

8. We, .o (indicate the name of the Bank) ................ceeeenee. , undertake
not to revoke this guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up t0 .....coiiiiiiiiiiiinn. unless
extended on demand by the Government. Notwithstanding anything mentioned
above, our liability against this guarantee is restricted to Rs. .................oo.lL
(Rupees .....cccoevvnnnenn
only) and unless a claim in writing is lodged with us within the date of expiry or extended
date of expiry of this guarantee, all our liabilities under this guarantee shall stand

discharged.

Date .............

Witnesses:

1. Signature.................. Authorized
signatoryName and address Name
Designation Staff code no.

2. Signature ..o, Bank

sealName and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids
are invited and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either

for earnest money or for performance guarantee/security deposit/mobilization advance,
asthe case may be.
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ANNEXURE-I |
GUARANTEE TO BE EXECUTED BY THE CONTRACTORFOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATERPROOFING WORKS

This agreement made this.................... day of .....cceevnes Two Thousand..........cccevviiiiiiinnnnnn. between
M/s

........................... (hereinafter called the GUARANTOR on the one part) and the PRESIDENT OF
INDIA (hereinafter called the Government on the other part)

WHEREAS THIS agreement is supplementary to a Contract NO............uuiiiiiiiiiiiiiiii e
dated

.................. (Hereinafter called the Contract) and made between the GUARANTOR on the one part and
the Government on the other part whereby the contractor inter alia undertook to render the building and
structures in the said contract completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said workwill
remain water and leak proof, for Ten Years from the date of completion of the work under the contract.
NOW THE GUARANTOR hereby guarantee that work executed by him will render the structures
completely leak proof and the minimum life of such water proofing treatment shall be Ten years to be
reckoned from the date of completion of the work under the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects
or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of
firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining
to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any defect being
found render the building water proof to the satisfaction of the Engineer-in-Charge calling upon him to
rectify the defects failing which the work shall be got done by the Department by some other contractor at
the Guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost payable by the
Guarantor shall be final and binding.

That if the guarantor fails to execute the water proofing or commits breach there under, then the
guarantor will indemnify the principal and his successor against all loss, damage, cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding
on both the parties.

IN WITHNESS WHEREOF these presents have been executed by the obligator

....................... and ..o DY L. O @nd on behallf of the
PRESIDENT OF INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

1 R 2
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ...ttt in
the presence of:

T 2
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ANNEXURE-III
GUARANTEE TO BE EXECUTED BY THE CONTRACTORFOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF SANITARY INSTALLATIONS & WATER SUPPLY WORKS.

This agreement made this.................... day of .....ceeeniis Two Thousand ...................... between M/s
.................................. (hereinafter called the GUARANTOR on the one part) and the PRESIDENT OF
INDIA (hereinafter called the Government on the other part)

WHEREAS THIS agreement is supplementary to a Contract No. ........... dated .......ooeeieiiininnnns
(Hereinafter

called the Contract)and made between the GUARANTOR on the one part and the Government on the
other part whereby the contractor inter alia undertook to render the sanitary installations & water supply
works water tight and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said
workwill remain water tight and leak proof, for Five Years from the date of completion of the work under
the contract.

NOW THE GUARANTOR hereby guarantee that work executed by him will render completely water tight
leak proof and the minimum life of such sanitary installations & water supply works water tight and leak-
proof shall be Five years to be reckoned from the date of completion of the work under the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse. The decision of the Engineer-in-Charge with regard to nature and cause of
defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-Charge calling
upon him to rectify the defects failing which the work shall be got done by the Department by some other
contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost payable
by the Guarantor shall be final and binding.

That if the guarantor fails to execute the water proofing or commits breach there under, then the
guarantor will indemnify the principal and his successor against all loss, damage, cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding
on both the parties.

IN WITHNESS WHEREOF these presents have been executed by the obligator

....................... and ..o DY el O @nd on behallf of the
PRESIDENT OF INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

................................................ 2

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ..o in
the presence of:

) PR 2 e

Correction—Nil  Insertion—-Nil ~ Deletion-Nil AE(P) EE 25|Page



LIST OF EQUIPMENTS FOR TESTING OF MATERIALS&CONCRETE AT SITE

LABORATORY

All necessary equipment for conducting all necessary tests shall be provided at the
sitein the well-furnished site laboratory by the contractor at his own cost The following
minimum laboratory equipment’s shall be set up at site office laboratory:

SI. Equipmen Numbers
No. t (Minimum)
1 Compressing testing machine
2 | Cube mould
3 | Slump cone, steel plate, tamping rod, steel scale, scoop
4 | Graduated glass measuring cylinder
5 | Sets of sieves of 450mm internal dia for coarse aggregate
[100mm,
80mm, 40mm; 20mm;12.5mm, 10mm;4.75mm complete with
lid and
8 | Sets of sieves of 200mm internal dia for fine
aggregate[4.75mm;2.36mm;1.18mm; 600 microns;300
microns& 150micron
9 | Sieve Brushes and sieve shaker capable of 200mm and
300mm diasieves, manually operated with timing switch As per
assembly .
: requirement
10 | Electronic balance 600gx0.1g., 10kg and-56kg
11 | Physical balance weight upto 5 kg of work
12 | Measuring jars100ml, 200ml,500ml
13 | Gauging trowels 100mm & 200mm with wooden Handle
14 | Spatula 100mm & 200mm with long blade wooden Handle
15 | Vernier callipers12” &6” size
16 | Gl tray 600x450x50mm, 450x300x40mm,300x250x40mm
17 | Screw gauge 0.1mm-10mm, least count 0.05
18 | Set of box spanner
19 | Hammerilb & 2Ib
20 | Rubber Hammer
21 | Hacksaw with 6 blades
22 | Measuring tape 5mtr
23 | Depth gauge 20cm
24 | Shovels &Spade

Note: The above list is only indicative and not exhaustive. The contractor may be required to
provide more equipment’s as per the requirement of work and as per the direction of the
engineer- in- charge.
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LIST OF MANDATORY MACHINERY, TOOLS & PLANTS TO BE DEPLOYED BY

THE CONTRACTOR AT SITE

S. No.

Equipmen
t

Numbers (Minimum)

Needle Vibrators.

Plate Vibrator

JCB, Excavator, Dumper, Tipper

Reinforcement cutting & Bending machines

Total station.

Auto level & staff.

Water tanker (Minimum capacity of 5000 litres)

Welding machine 400 Ampere

© © Nl @0 A WD~

Screener for coarse sand and fine sand

—
o

Centrifugal mono block water pump minimum
capacity 2 HP

11.

Steel Shuttering with necessary steel props

12.

Steel scaffolding and staging materials

13.

Plain Concrete/Mortar Mixer

14,

Semi-Automatic Pavement Concrete Paver

15.

Screed Vibrator

16.

Any other machinery required for completion of
thework as per decision of Engineer-in-charge.

As per requirement of work
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PART- B

Civil Condition and Specification of Major
Component
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ADDITIONAL CONDITIONS

GENERAL
The Contractors are advised to inspect and examine the site and its surroundings and satisfy themselves
with the nature of site, the means of access to the site, the constraints of space for stacking material /
machinery, labour etc., constraints put by local regulations (if any), weather conditions at site (rainfall,
snowfall, winter/summer temperatures etc.), general ground / subsoil conditions etc. or any other
circumstances which may affect or influence their tenders. No claims, whatsoever, shall be entertained at
a later date for any errors found, on plea that the information supplied by the Department in the tender is
insufficient or is at variance with the actual site conditions
The work shall generally be carried out in accordance with the “CPWD Specifications 2019 Vol. | & II” with
correction slips up to last date of submission of bid (including any extension in last date of bid
submission), additional/Particular Specifications, Architectural/Structural drawings and as per instructions
of Engineer-in-Charge. Any additional item of work, if taken up subsequently, shall also conform to the
relevant specifications mentioned above
The several documents forming the tender are to be taken as mutually complementary to each other.
Detailed drawings shall be followed in preference to small scale drawings and figured dimensions in
preference to scale dimensions. Between two or more Clauses of this Contract, the provisions of a
specific Clause relevant to the issue under consideration shall prevail over those in other Clauses.
Should there be any difference or discrepancy between the description of items as given in the particular
specifications for individual items of work, special conditions and |.S. Codes, drawings etc., the following
order of preference shall be observed.
I) Nomenclature of items as per Schedule of Quantities
Il YSpecial/Additional Conditions
[ll) Particular Specifications
IV )Architectural/Structural drawings
V)CPWD Specifications including upto date correction slips.
CPWD General Conditions of Contract (2023) for Construction works including correction slips
VI) Issued up to last date of submission of bid including extensions if any.
VIll)Indian Standards Specifications of B.I.S.
VIINASTM, BS, or other foreign origin code mentioned in tender document.

IX) Manufacturer’s specifications and as decided by the Engineer-in-Charge.

X)Sound Engineering practices or well-established local construction practices.

A reference made to any Indian Standard Specifications in these documents, shall imply to the latest
version of that standard, including such revisions / amendments as issued by the Bureau of Indian
Standards up to last date of receipt of tenders. The Contractor shall keep at his own cost all such
publications of relevant Indian Standard applicable to the work at site.

The tenderer shall acquaint himself with the proposed site of work, its approach roads, working space
available etc. before quoting his rates and no claim on this account shall be entertained by the
department.

The contractor will not be allowed to construct labour huts in the Campus. The

contractor has to make arrangement for labour huts outside Campus at his own cost.

Nothing extra shall be paid on this account.

The contractor shall keep the site neat & clean during execution of the work and cover the building
materials with cloths

In case of any fine imposed by authorities due to scattered malba / building materials or any harm due to
malba / materials or by worker of the contractor the same shall be paid by contractor within prescribed
period otherwise same shall be recovered from the bills or securities / performance guarantee of the
contractor.

The contractor(s) shall get himself acquainted with nature and extent of the work and satisfy himself
about the availability of materials from kiln or approved quarries for collection and conveyance of
materials required for construction

Any legal or financial implications resulting out of disposal of earth shall be sole responsibility of the
contractor. Nothing extra shall be paid on this account.
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The tenderer shall see the approaches to the site. In case any approach from main road is required at site
or existing approach is to be improved and maintained for cartage of materials by the contractor, the
same shall be provided, improved and maintained by the contractor at his own cost. No payment shall be
made on this account and the quoted rates shall be deemed to be inclusive of all such activities.

The contractor(s) shall give to the local body, police and other authorities all necessary notices etc. that
may be required by law and obtain all requisite licenses for temporary obstructions, enclosures etc. and
pay all fee, taxes and charges which may be levied on account of these operations in executing the
contract. The building work shall be carried out in the manner complying in all respects with the
requirements of the relevant bylaws and regulations of the local body under the jurisdiction of which the
work is to be executed and nothing extra shall be paid on this account.

The contractor shall ensure that there is no damage to adjoining property. If any such untoward incident
happens, he shall be entirely responsible for any consequences besides making good any damages to
the adjoining property whether public or private. He shall supply and maintain lights either for illumination
or for cautioning the public at night.

The work shall be carried out in the manner complying in all respects with the requirements of the
relevant bylaws and regulations of the local body under the jurisdiction of which the work is to be
executed or as directed by the Engineer-in-charge and nothing extra shall be paid on this account.

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants or occupiers of adjacent properties and to the public in general and to prevent any
damage to such properties and any pollution of smoke, streams and water-ways. He shall make good at
his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross drainage
works or public or private property whatsoever caused thereon by the contractor. All waste or superfluous
materials shall be carried away by the contractor without any reservation entirely to the satisfaction of the
Engineer-in-Charge

Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as
possible is caused to the occupants / users of building/adjacent properties

Other agencies may also simultaneously execute and install the works of other civil and E&M services for
the work. The contractor shall afford necessary facilities for the same. The contractor shall leave such
recesses, holes, openings, trenches etc. as may be required for such related works and the contractor
shall fix the same at time of casting of concrete, stone work and brick work, if required, and nothing extra
shall be payable on this account.

The contractor shall conduct work so as not to interfere with or hinder the progress or completion of the
work being performed by other contractor(s) or by the Engineer-in- Charge and shall as far as possible
arrange his work and shall place and dispose of the materials being used or removed so as not to
interfere with the operations of other contractor or he shall arrange his work with that of the others in an
acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction
of others

Royalty at the prevailing rates wherever payable shall have to be paid by the contractor on the boulders,
metal, shingle, sand, local earth/soil and bajri etc. or any other material collected by him for the work
direct to revenue authorities and nothing extra shall be paid by the department for thesame.

Permission for the Excavation of the Basement and/or any Mining Approval along with carriage and
disposal of surplus excavated earth shall be obtained by the contractor at his own expenses from Local
Administration / Revenue Authority. Department / Client Department shall only forward the case to the
concerned Authority. Moreover, all the fee including royalty for surplus excavated earth is to be paid by
the contractor to the concerned department. Nothing extra shall be paid on accountof this to the
contractor.

No payment shall be made for any damage caused by rain, snowfall, flood or any other natural calamity,
whatsoever during the execution of the work. The contractor shall be fully responsible for any damage to
the govt. property and work for which the payment has been advanced to him under the contract and he
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shall make good the same at his risk and cost. The contractor shall be fully responsible for safety and
security of his material, T&P, Machinery brought to the site by him.

The contractor shall deploy adequate resources e.g. manpower, labour, T&P, Plant & Equipment etc. as
per actual requirement of work.

The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, material,
tools and plants and other inputs including all heights/depths, leads and carriages involved in the
execution of the item.

The Contractor shall keep himself fully informed of all acts/laws of the Central/State/Local Governments,
orders of central/state/local government, decrees of statutory bodies, tribunals having any jurisdiction or
authority, which in any manner may affect those engaged or employed and anything related to carrying
out the work. All the rules & regulations and bye-laws laid down by Collector / Municipal Corporation of
area (where site is located) and any other statutory bodies shall be adhered to, by the contractor, during
the execution of work. The Contractor shall also adhere to all traffic restrictions notified by the
national/state/local authorities. The contractor shall abide and ensure compliances to terms and
conditions of various approvals obtained for the project. He shall protect and indemnify the Department
and it’s officials & employees against any claim and /or liability arising out of violations of any such laws,
ordinances, orders, decrees, by himself or by his employees or his authorized representatives. The
Contractor shall indemnify the Department against all claims in respect of patent rights, royalties, design,
trademarks- of name or other protected rights, damages to adjacent buildings, roads or members of
public, in course of execution of work or any other reasons whatsoever, and shall himself defend all
actions arising from such claims and shall indemnify the Department in all respect from such actions,
costs and expenses. Nothing extra shall be payable on this account

The fee payable to statutory authorities for obtaining the various permanent service connections and
occupancy certificate for the building shall be borne by the Department

The rates for all items shall be considered as inclusive of pumping/baling out water, if necessary, for
which no extra payment shall be made. The conditions shall be considered to include water from any
source such as inflow of flood, rain water, surface drainage, sewerage or due to any other reason
including surface and sub-soil water etc. and shall apply to the executionin any season

Unless otherwise specified in the schedule of quantities, the rates tendered by the contractor shall be
inclusive of all costs & taxes and shall apply to all leads, lifts, depth and height and nothing extra shall be
payable on this account.

For completing the work in time, the Contractor might be required to work in two or more shifts (including
night shifts). Normally contractors shall not be allowed to execute the RCC, electrical and finishing work
at night. Work at night shall, however, be allowed if the site conditions/circumstances so demand. No
claim whatsoever shall be entertained on this account, not with-standing the fact that the contractor may
have to pay extra amounts for any reason, to the labours and other staff engaged directly or indirectly on
the work according to the provisions of the labour Act and other statutory bodies regulations and the
agreement entered upon by the contractor with them.

The contractor shall maintain in perfect condition, all portions executed till completion of the entire work
allotted to him. Where however phased delivery of work is contemplated these provisions shall apply
separately to each phase

All material shall only be brought at site as per program finalized with the Engineer-in- Charge. Any pre-
delivery of the material not required for immediate consumption shall not be accepted and thus not paid
for.

The contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and stacking of
materials at any place. No excavated earth or building rubbish shall be stacked on areas where other
buildings, roads, services and compound walls are to be constructed. The stacking shall take place as per
stacking plan however, if any change is required, the same shall be done with the approval of Engineer-
in-Charge.

The Contractor shall bear all incidental charges for all type of cartage/carriage upto execution site,
storage and safe custody of materials issued by department/arranged by the contractor.

The terms machine batched, machine mixed and machine vibrated concrete used elsewhere in
agreement shall mean the concrete produced in concrete batching and mixing plant and if necessary,
transported by transit concrete mixers, placed in position by the concrete pumps, tower crane and
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vibrated by surface vibrator /needle vibrator / plate vibrator, as the case may be to achieve required
strength and durability.

The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and
floors are minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines.
Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls
simultaneously while raising the brick work. The contractor shall ensure proper coordination of various
disciplines viz. sanitary & water supply, electrical, fire- fighting and any other services.

Any cement slurry added over base surface for continuation of concerting for better bond is deemed to
have been built in the items and nothing extra shall be payable and no extra cement considered in
consumption on this account.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar service encountered
in the course of the execution of work shall be protected against the damage by the contractor at his own
expense. In case the same are to be removed and diverted. The same shall be payable to the contractor.
The contractor shall work out the cost and the same shall be approved by Engineer-in-Charge. The
contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder
the operation of such services.

The contractor shall be responsible for the watch and ward / guard of the buildings safety, fittings and
fixtures provided by him against pilferage and breakage during the period of installations and thereafter till
the building is physically handed over to the department. No extra payment shall be made on this
account.

SAFETY PRECAUTIONS

The contractor(s) shall erect the barricading of required height with Precoated galvanized iron
profile sheet/MS sheets with proper structural support for enclosing the full area of constructions as per
direction of Engineer-in- charge.

Contractor shall within two weeks of award of work, submit to the Engineer-in- Charge for his approval,
list of measures for maintaining safety of manpower deployed for construction

Entry to the site shall be controlled for proper security of man and materials and to avoid accidents.

Necessary personal protective and safety equipment’s such as helmet, safety shoes & harness, gloves
etc. shall be provided to the all-site Engineers, Supervisory staff, labour and technical staff of the
contractor by the Contractor at his own cost and to be used at site

The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary caution boards,
day & night speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all
damages and accidents caused to existing/new work due to negligence on his part. No hindrances shall
be caused to traffic during the execution of the work.

In case of any accident of labours/ contractual staff’s the entire responsibility will rest on the part of the
contractor and any compensation under such circumstances if becomes payable the same shall be
entirely borne by the contractor and department shall have no role on this account.

It shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid any
accidents in this regard.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commencedby the
contractor only when all men, machineries and materials have been arranged and closing of the trench(s)
thereafter shall be ensured within the least possible time.

The contractor shall have to work in pandemic / epidemic conditions such as COVID 19 for which he has
to make safety arrangement / measures for the workers / staff and for the premises meant for them, as
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per guidelines issued by Government and directions issued by Engineer-in-charge from time to time and
nothing extra shall be paid on this account.

QUALITY ASSURANCE

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard
material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-charge &
contractor shall be bound to replace / remove such sub-standard / defective work immediately. If any
material, even though approved by Engineer-In-Charge is found defective or not conforming to
specifications shall be replaced / removed by the contractor at his own risk & cost.

All materials and fittings brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-charge which shall be preserved till the completion of the work. If a particular
brand of material is specified in the

particular specification, the same shall be used after getting the same approved from Engineer- In-
Charge. Wherever brand / quality of material are not specified in the particular specifications; the
contractor shall submit the sample as per list of preferred make given in tender documents. For all other
items, materials and fittings of ISI Marked shall be used with the approval of Engineer-In-Charge.
Wherever ISI Marked material / fittings are not available, the contractor shall submit samples of materials
/ fittings manufactured by firms of repute conforming to relevant specifications or IS codes and use the
same only after getting the approval of Engineer-In-Charge.

The Contractor shall procure and provide all the materials from the manufacturers / suppliers as per
the item description in schedule of quantity and particular specifications for the work. The equivalent
brand other than brand / make mentioned in particular specification for any item, shall be permitted to be
used in the work, only when the specified make is not available. This is, however, subject to documentary
evidence produced by the contactor for non-availability of the brand specified and also subject to
independent verification by the Engineer-in-Charge. In exceptional cases, where such approval is
required, the decision of Engineer-in- Charge as regards equivalent make of the material shall be final
and binding on the Contractor. No claim, whatsoever, of any kind shall be entertained from the Contractor
on this account. Nothing extra shall be payable on this account. Also, the material shall be procured only
after written approval of the Engineer-in-Charge.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to
byelaws and municipal body / corporation where CPWD Specifications are not available. The contractor
should engage licensed plumbers for the work and get the materials (fixtures/fittings) tested by the
Municipal Body/Corporation authorities wherever required at his own cost. Nothing extra shall be paid on
this account.

The tests, as necessary, shall be conducted in the laboratory approved by the Engineer—in-Charge. The
samples shall be taken for carrying out all or any of the tests stipulated in the particular specifications and
as directed by the Engineer-in- Charge or his authorized representative.

All the registers of tests (carried out at Construction Site or in outside laboratories) and all material at site
(MAS) registers including cement register shall be maintained by the contractor which shall be issued to
the contractor by Engineer-in- charge. All the entries in the registers will be made by the designated
Engineering Staff of the contractor and same should be regularly reviewed by JE/AE/AEE/EE. Contractor
shall be responsible for safe custody of all the registers.

The Contractor shall at his own risk and cost make all arrangements and shall provide all such facilities
including material and labour, the Engineer-in-Charge may require for collecting, preparing, forwarding
the required number of samples for testing as per the frequency of test stipulated in the contract
specifications or as considered necessary by the Engineer-in-Charge, at such time and to such places, as
directed by the Engineer-in-Charge. Nothing extra shall be payable for the above.
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The Contractor or his authorized representative shall associate in collection, preparation, forwarding and
testing of such samples. In case he or his authorized representative is not present or does not associate
him, the result of such tests

and consequences thereon shall be binding on the Contractor. The Contractor or his authorized
representative shall remain in contact with the Engineer-in—Charge or his authorized representative
associated for all such operations. No claim of payment or claim of any other kind, whatsoever, shall be
entertained from the Contractor.

Unless specified otherwise, all the testing charges shall be borne by contractor.

All the hidden items such as water supply lines, drainage pipes, electrical conduits, sewers etc. are to be
properly tested as per the design conditions before covering.

The contractor shall give performance test of the entire installation(s) as per the standing specifications
before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for the
test.

The Contractor shall make available, on request from the Department, the copies of challan, cash
memos, receipts and other certificates, if any, vouchers towards the quantity and quality of various
materials procured for the work. The Contractor shall also provide information and necessary
documentation on the name of the manufacturer, manufacturer's product identification, manufacturer's
instructions, warning, date of manufacturing and test certificates (from manufacturers for the product for
each consignment delivered at site), shelf life, if any etc., for the department to ensure that the material
have been procured from the approved source and is of the approved quality, as directed by the
Engineer-in-Charge. Wherever specified, day-to-day account of receipt of such material shall be
maintained at site of work

If the Contractor does not provide adequate supporting staff or labour or both for carrying out field tests or
collecting and forwarding samples to outside laboratory or for maintaining test records, Engineer in
charge may carry out field tests or collect and forward sample to outside laboratory or appoint any person
to maintain the registers at risk and cost of Contractor. The charges so incurred shall be entirely borne by
contractor and shall be deducted from Running or final bill of contractor. Further, recovery of Rs. 1000/-
for each default shall be levied to contractor..

CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck on the land or road of the local
development authority or on the land owned by the others, as the case may be. So, the muck, rubbish
etc. shall be removed periodically, from the site of work to the approved dumping grounds as per the local
byelaws and regulations of the concerned authorities and all necessary permissions in this regard from
the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this account. In
case, the Contractor is found stacking the building material / malba as stated above, the Contractor shall
be liable to pay the stacking charges / penalty as may be levied by the local body or any other authority
and also to face penal action as per the rules, regulations and bye-laws of such body or authority. The
Engineer —in-Charge shall be at liberty to recover, such sums due but not paid to the concerned
authorities on the above counts, from any sums due to the Contractor including amount of the Security
Deposit and performance guarantee in respect of this contract agreement.

The contractor shall take instructions from the Engineer-In-Charge regarding collection and stacking of
materials at any place. No excavated earth or building rubbish shall be stacked on areas where other
buildings, roads, services and compound walls are to be constructed

The site of work shall be always kept clean due to constraints of space and to avoid any nuisance to the
users of buildings in the adjacent plots. The Contractor shall take all care to prevent any water- logging at
site. The wastewater, slush etc. shall not be allowed to be collected at site. For discharge into public
drainage system, necessary permission shall be obtained from relevant authorities after paying the
necessary charges, if any, directly to the authorities. The work shall be carried out insuch a way that the
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area is kept clean and tidy. All the fees/charges in this regard shall be borne by the Contractor. Nothing
extra shall be payable on this account

It is the responsibility of contractor to keep building neat and clean. The contractor shall spray the
chemicals fumigate site area to check the mosquitoes at frequent interval or as directed by the Engineer
in charge. The contractor shall also make lighting and temporary ventilation arrangement in basement.

The contractor shall not wash the drum of TM (transit mixture) at site and shall avoid the spread of
leachate / cement slurry to be spread at the site of work and all care shall be taken to keep the site neat
and clean at his own cost

Employ measures to segregate the waste on-site into inert, chemical or hazardous wastes. Recycle the
unused chemical/hazardous wastes such as oil, paint, batteries and asbestos. The inert waste is to be
disposed off to Municipal Corporation/local bodies dump yard and landfill sites

The contractor shall provide potable water for all workers. The contractor shall provide the minimum level
of sanitation and safety facilities for the workers at site. The contractor shall ensure cleanliness of
workplace with regard to the disposal of waste and effluent; provide clean drinking water and latrines and
urinals as per applicable standard.

Special condition for Cement

Agency shall procure OPC conforming to IS : 8112 / PPC conforming to IS : 1489 (Part 1) as required in
the work from cement manufacturers mentioned in the list of Preferred makes for civil works.

Supply of cement shall be made in 50 kg. bags bearing manufacturer’'s name and ISI marking. Samples
of cement arranged by the contractor shall be taken by the Engineer- in-Charge and got tested in
accordance with provisions of the relevant BIS codes. In case the test results indicate that the cement
arranged by the contractor does not confirm to the relevant BIS code the same shall stand rejected and
shall be removed from the site by the contractor at his own cost within a week’s time of written order from
the Engineer-in-charge to do so.

The cement shall be brought at site in bulk supply of approximately 10 tonnes or as decided by the
Engineer-in-Charge

The cement godown of the capacity to store a minimum of 200 bags of cement shall be constructed by
the contractor at site of work for which no extra payment shall be made.

Double lock provision shall be made to the door of the cement godown. The keys of one lock shall remain
with the Engineer-in-charge or his authorized representative and the key of the other lock shall remain
with the contractor. The contractor shall be responsible for the watch and ward and safety of the cement
godown. The contractor shall facilitate the inspection of the cement godown by the Engineer-in-Charge at
any time.

The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only after
satisfactory test results have been received. The contractor shall supply free of charge the cement
required for testing including its transportation cost to test laboratories

The actual issue and consumption of cement on work shall be regulated and proper accounts maintained.
The theoretical consumption of cement shall be worked out as per procedure prescribed in clause 38 of
the contract and shall be governed by conditions laid therein. In case the cement consumption is less
than theoretical consumption including permissible variation, recovery at the rate so prescribed shall be
made after ensuring structural soundness and stability on the basis of testing. In case of excess
consumption, no adjustment need to made

The cement brought to site and the cement remaining unused after completion of the work shall not be
removed from site without the written permission of the Engineer-in- Charge

The damaged cement shall be removed from the site immediately by the contractor on receipt of a notice
in writing from the Engineer-in-Charge. If he does not do show within three days of receipt of such notice,
the Engineer-in-Charge shall get it removed at the cost of the contractor

Separate cement registers showing the receipt of the OPC and PPC shall be maintained at site. The
contractor shall construct separate godowns for storage of OPC & PPC at site and nothing extra on this
account shall be payable
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. Special condition for Cement:

i) Unless otherwise specified in this document, PPC cement shall be used except for RCC work and
Design Mix concrete. However, use of PPC cement for RCC work and design mix concrete may be
allowed in case the concrete is produce in batch mix plant installed at site with no cost adjustment in
the contract amount. Agency shall procure OPC conforming to IS: 8112 / PPC conforming to IS :
1489 (Part 1) as required in the work from cement manufacturers mentioned in the list of Preferred
makes for civil works or from any other reputed cement manufacturer having a production capacity
not less than 1 million tons per annum as approved by competent authority of CCU. Uses of GGBS
/Fly ash with OPC is permitted as per norms.

ii)The supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI marking.
Samples of cement arranged by the Contractor shall be taken by the Engineer-in-charge and got
tested in accordance with provisions of relevant BIS codes. In case the test results indicate that the
cement arranged by the Contractor does not conform to the relevant BIS codes, the same shall stand
rejected, and it shall be removed from the site by the Contractor at his own cost within a weeks time

of written order from the Engineer- in-charge to do so. Supply of cement shall be taken in 50-kg

bags bearing manufacturer’ s name, or his registered trademarks if any and grade and type of cement
as well as ISI marking.

iii) The cement shall be brought at site in bulk supply of approximately 40 tons or as decided by the
Engineer-in-charge on the basis of requirement of work in progress. The cement godown of
Minimum 2000 bags capacity to store the cement shall be constructed by the Contractor at site of
work for which no extra payment shall be made.

iv) Double lock provision shall be made to the door of the cement godown. The keys of one lock shall
remain with the engineer-in-charge or his authorised representative and the keys of other lock shall
remain with the contractor. The contractor shall be responsible for the watch and ward and safety of
cement godown. The contractor shall facilitate the inspection of cement godown by the Engineer-incharge
at any time.

v)The cement shall be got tested by the Engineer-in-charge and shall be used on the work only after
satisfactory test results have been received.

vi) The actual issue and consumption of cement on work shall be regulated and proper accounts shall be
maintained. The theoretical consumption of cement shall be worked out. In case the cement
consumption is less than theoretical consumption including permissible variation, recovery at the

rate so prescribed shall be made. In case of excess consumption, no cost adjustment shall be made.

vii) The cement brought to the site and the cement remaining unused after completion of the work shall
not be removed from site without the written permission of the Engineer-in-charge.

viii) The damaged cement shall be removed from the site immediately by the Contractor on receipt of a
notice in writing from the Engineer-in-charge. If he does not do so within 3 days of receipt of such
notice, the Engineer-in-charge shall get it removed at the cost of the Contractor.

Special Conditions for Steel Reinforcement

i)The Contractor shall/procure ISI marked TMT bars of various grades from the Steel Manufacturers
mentioned in preferred make list for civil works or their authorized dealers/ authorized
distributors/channel partners.

ii)Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this
regard in relevant BIS codes. In case the test results indicate that the reinforcement steel arranged by
the contractor does not conform to the specifications, the same shall stand rejected, and it shall be
removed from the site of work by the contractor at his cost within a week time or written orders

from the Engineer-in-Charge to do so.

iii) The steel reinforcement bars shall be brought to the site in bulk supply of 25 tonnes or more, or as
decided by the Engineer-in-charge.
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iv) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to
prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and checking.

v) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient
length shall be cut from each size of the bar at random, and at frequency not less than that specified
below:

Size of bar For consignment below 100ton For consignment above 100ton

Under 10 mm dia bars | One sample for each 25 tonnes or One sample for each 40 tonnes
part there of or part there of

10 mm to 16mm dia One sample for each 35 tonnes or One sample for each 45 tonnes

bars part there of or part there of

Over 16mm dia bars One sample for each 45 tonnes or One sample for each 50 tonnes
part there of or part there of

vi) The contractor shall supply free of charge the steel required for testing including its transportation to
testing laboratories.

vii) The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained. The theoretical consumption of steel shall be worked out. In case the consumption is

less than theoretical consumption including permissible variations, recovery at the rate so prescribed
shall be made. In case of excess consumption, no adjustment needs to be made.

viii)The Steel brought to site and remaining unused shall not be removed from site without the written
permission of Engineer-in-Charge.

ix) The standard sectional weights referred to shall be as given in Table 5.4 in para 5.3.4 in CPWD
Specification 2019 Vol.-I and will be considered for conversion of length of various sizes of TMT
Bars in to standard weight. Record of actual sectional weights shall also be kept diametre and lot
wise. The average sectional weight for each diameter shall be arrived at from samples from each lot
of steel received at site. The decision of the Engineer-in-Charge shall be final for the procedure to be
followed for determining the average sectional weight of each lot. Quantity of each diameter of steel
received at site of work each day will constitute one single lot for the purpose. The weight of steel
by conversion of length of various sizes of bars based on the actual weighted average sectional
weight shall be termed as Derived Actual Weight. If the derived weight is less than the standard
weight, then the Derived Actual Weight shall be accepted if it is within the following tolerances
specified in 1S:1786-2008, otherwise whole lot will be rejected. However, deductions shall be made
for the difference in derived actual weight and standard weight at the rate determined by engineerin-
charge. If the derived actual weight is found more than the standard weight, then nothing shall be
paid extra for the difference in derived actual weight and standard weight.

x) The contractor shall submit original vouchers from the manufacturer for the total quantity of steel
supplied under each consignment to be used in the work. All consignment received at the work site
shall be inspected by the Site staff along with the relevant documents before acceptance. The
contractor shall obtain Original Vouchers and copy of Test Certificates and furnish the same to the
Engineer-in-Charge in respect of all the lots of steel brought by him from approved supplier to the
site of work. The original vouchers and copy of test certificates shall be defaced by the Site staff and
kept on record in the site office.

xi) The reinforcement steel brought to site of work shall be stored on brick / timber platform of 30/40-
cm height, nothing extra shall be paid on this account.
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Special condition for Cement:

i) Unless otherwise specified in this document, PPC cement shall be used except for RCC work and
Design Mix concrete. However, use of PPC cement for RCC work and design mix concrete may be
allowed in case the concrete is produce in batch mix plant installed at site with no cost adjustment in
the contract amount. Agency shall procure OPC conforming to IS: 8112 / PPC conforming to IS :
1489 (Part 1) as required in the work from cement manufacturers mentioned in the list of Preferred
makes for civil works or from any other reputed cement manufacturer having a production capacity
not less than 1 million tons per annum as approved by competent authority of CCU. Uses of GGBS
/Fly ash with OPC is permitted as per norms.

ii)The supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI marking.
Samples of cement arranged by the Contractor shall be taken by the Engineer-in-charge and got
tested in accordance with provisions of relevant BIS codes. In case the test results indicate that the
cement arranged by the Contractor does not conform to the relevant BIS codes, the same shall stand
rejected, and it shall be removed from the site by the Contractor at his own cost within a weeks time

of written order from the Engineer- in-charge to do so. Supply of cement shall be taken in 50-kg

bags bearing manufacturer’ s name, or his registered trademarks if any and grade and type of cement
as well as ISI marking.

iii) The cement shall be brought at site in bulk supply of approximately 40 tons or as decided by the
Engineer-in-charge on the basis of requirement of work in progress. The cement godown of
Minimum 2000 bags capacity to store the cement shall be constructed by the Contractor at site of
work for which no extra payment shall be made.

iv) Double lock provision shall be made to the door of the cement godown. The keys of one lock shall
remain with the engineer-in-charge or his authorised representative and the keys of other lock shall
remain with the contractor. The contractor shall be responsible for the watch and ward and safety of
cement godown. The contractor shall facilitate the inspection of cement godown by the Engineer-incharge
at any time.

v)The cement shall be got tested by the Engineer-in-charge and shall be used on the work only after
satisfactory test results have been received.

vi) The actual issue and consumption of cement on work shall be regulated and proper accounts shall be
maintained. The theoretical consumption of cement shall be worked out. In case the cement
consumption is less than theoretical consumption including permissible variation, recovery at the

rate so prescribed shall be made. In case of excess consumption, no cost adjustment shall be made.

vii) The cement brought to the site and the cement remaining unused after completion of the work shall
not be removed from site without the written permission of the Engineer-in-charge.

viii) The damaged cement shall be removed from the site immediately by the Contractor on receipt of a
notice in writing from the Engineer-in-charge. If he does not do so within 3 days of receipt of such
notice, the Engineer-in-charge shall get it removed at the cost of the Contractor.

Special Conditions for Steel Reinforcement

i)The Contractor shall/procure ISI marked TMT bars of various grades from the Steel Manufacturers
mentioned in preferred make list for civil works or their authorized dealers/ authorized
distributors/channel partners.

ii)Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this
regard in relevant BIS codes. In case the test results indicate that the reinforcement steel arranged by
the contractor does not conform to the specifications, the same shall stand rejected, and it shall be
removed from the site of work by the contractor at his cost within a week time or written orders

from the Engineer-in-Charge to do so.

iii) The steel reinforcement bars shall be brought to the site in bulk supply of 25 tonnes or more, or as
decided by the Engineer-in-charge.

Correction—Nil  Insertion—-Nil ~ Deletion-Nil AE(P) EE 38|Page



iv) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to
prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and checking.

v) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient
length shall be cut from each size of the bar at random, and at frequency not less than that specified
below:

Size of bar For consignment below 100ton For consignment above 100ton

Under 10 mm dia bars | One sample for each 25 tonnes or One sample for each 40 tonnes
part there of or part there of

10 mm to 16mm dia One sample for each 35 tonnes or One sample for each 45 tonnes

bars part there of or part there of

Over 16mm dia bars One sample for each 45 tonnes or One sample for each 50 tonnes
part there of or part there of

vi) The contractor shall supply free of charge the steel required for testing including its transportation to
testing laboratories.

vii) The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained. The theoretical consumption of steel shall be worked out. In case the consumption is

less than theoretical consumption including permissible variations, recovery at the rate so prescribed
shall be made. In case of excess consumption, no adjustment needs to be made.

viii)The Steel brought to site and remaining unused shall not be removed from site without the written
permission of Engineer-in-Charge.

ix) The standard sectional weights referred to shall be as given in Table 5.4 in para 5.3.4 in CPWD
Specification 2019 Vol.-I and will be considered for conversion of length of various sizes of TMT
Bars in to standard weight. Record of actual sectional weights shall also be kept diametre and lot
wise. The average sectional weight for each diameter shall be arrived at from samples from each lot
of steel received at site. The decision of the Engineer-in-Charge shall be final for the procedure to be
followed for determining the average sectional weight of each lot. Quantity of each diameter of steel
received at site of work each day will constitute one single lot for the purpose. The weight of steel
by conversion of length of various sizes of bars based on the actual weighted average sectional
weight shall be termed as Derived Actual Weight. If the derived weight is less than the standard
weight, then the Derived Actual Weight shall be accepted if it is within the following tolerances
specified in 1S:1786-2008, otherwise whole lot will be rejected. However, deductions shall be made
for the difference in derived actual weight and standard weight at the rate determined by engineerin-
charge. If the derived actual weight is found more than the standard weight, then nothing shall be
paid extra for the difference in derived actual weight and standard weight.

x) The contractor shall submit original vouchers from the manufacturer for the total quantity of steel
supplied under each consignment to be used in the work. All consignment received at the work site
shall be inspected by the Site staff along with the relevant documents before acceptance. The
contractor shall obtain Original Vouchers and copy of Test Certificates and furnish the same to the
Engineer-in-Charge in respect of all the lots of steel brought by him from approved supplier to the
site of work. The original vouchers and copy of test certificates shall be defaced by the Site staff and
kept on record in the site office.

xi) The reinforcement steel brought to site of work shall be stored on brick / timber platform of 30/40-
cm height, nothing extra shall be paid on this account.
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LIST OF PREFERRED MAKE / MANUFACTURERS FOR DIFFERENT
MATERIALS TO BE USED IN THIS PROJECT FOR CIVIL WORKS

Acceptable makes of materials to be used in the work are enclosed. In case of non-
availability of these makes, the Superintending Engineer, CCU may allow use of alternative
makes on the recommendations of Engineer-in-charge. Only BIS marked materials in the list
shall be used in the work. Non-BIS marked materials may be permitted by the Engineer-in-
charge only when BIS marked materials are not manufactured. If approved make/brand of
any material is not given in the list, the same will be approved by the Superintending
Engineer, CCU on the recommendations of Engineer-in-charge

SL. | DETAILS OF MATERIALS MANUFACTURERS NAME
NO.
BAYER, FMC INDIA, HINDUSTAN
1 ANTI TERMITE PESTICIDES INSECTICIDES
STEEL (TMT FE-500D) TATA TISCON, RINL, JINDAL STEEL &
2 POWER LTD, JSW STEEL LTD. AND SAIL
3 STRUCTURAL STEEL SECTIONS TATA, JINDAL, SAIL, RINL
CEMENT [OPC AND (P.P.C.) 43 GRADE)] | ACC, AMBUJA, ULTRATECH, WONDER,
4
JK, SHREE
5 PRECAST DUCTS/DRAINS/ DRAIN KK, NITCO, KERAKROME,
COVER/KERB CHANNEL TERRAFIRMA, FUJISILVERTECH
6 WHITE CEMENT BIRLA WHITE, J.K. WHITE, ULTRATECH
7 CC PAVERS NITCO, UNISTONE, KK
VITRIFIED TILES (DOUBLE CHARGED /
FULL BODY/ULTRA SLIM /ANTISKID /
ACID-ALKALI RESISTANT)- (ALL TILES
8 SHALL BE PROCURED FROM FULLY SOMANY, KAJARIA, RAK
OWNED FACTORY OF THE
MANUFACTURER AND NOT FROM JV /
OUTSOURCED)
9 CERAMIC GLAZED TILES SOMANY, KAJARIA, RAK
SNOWCEM, ASIAN PAINT, SIKA,
10 | WATER-PROOF CEMENT PAINT NEROLAC
ASIAN PAINT, AKZONOBEL (DULUX),
11 SYNTHETIC ENAMEL PAINT NEROLAC. Il
ASIAN PAINT, NEROLAC, AKZONOBEL
12 | PLASTIC EMULSION PAINT (DULLX),. 1G]
.3 | DISTEMPER/ACRYLIC EMULSION ASIAN PAINT, BERGER, NEROLAC,
PAINT DULUX
14 | TEXTURED PAINT ASIAN, OIKAS, DULUX
15 | STEEL PRIMER NEROLAC, BERGER, ASIAN PAINTS
16 | WOOD PRIMER NEROLAC, BERGER, ASIAN PAINTS
17 | EXTERIOR WATERPROOFING PAINT RAINCOAT (DR. FIXIT), ASIAN, BERGER
WOOD FINISH (MELAMINE & PU
18 | poLisH) ASIAN. ICI, JOTUN, NEROLAC
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S. NO.| DETAILS OF MATERIALS MANUFACTURERS NAME
19 LAMINATE MERINO, GREENLAM, CENTURY, DURO
20 PLY BOARD, PLYWOOD (PINE BOARD) | GREEN, MERINO, CENTURY, DURO
21 SELF LEVELLING COMPOUND MAPAI, ARDEX ENDURA, BIZZAR
22 EPDM GASKET HANU, ANAND, VICTOR
23 WOOD ADHESIVE FEVICOL, 3M, ARALDITE, SIKA
FLUSH DOOR (ALL FLUSH DOORS
SHALL BE PROCURED FROM FULLY
24 OWNED FACTORY OF THE GREEN, MERINO, CENTURY, DURO
MANUFACTURER AND NOT FROM JV
/
OUTSOURCED)
25 WATER REPELLENT PAINT ARDEX ADURA, WEBER, PIDILITE
26 FIRE SEALENT HILTI, 3M, MCCOY
o7 TILE ADHESIVE PIDILITE, ARDEX ENDURA, WEBER,
MAPEI
28 STONE ADHESIVE PIDILITE, ARDEX ENDURA, WEBER
29 DASH, ANCHORING FASTENERS HILTI, FISCHER, CANON
30 ALUMINIUM COMPOSITE PANEL ALUCOBOND, REYNOBOND, ALPOLIC
31 EPOXY GROUTING COMPOUND ;'E;LE'TE’ ARDEX ENDURA, WEBER,
SAINT GOBAIN, USG BORAL,
32 READY MIX GYPSUM PLASTER ULTRATECH
33 READY MIX CEMENT PLASTER WEBER, ULTRATECH, BIRLA WHILTE
34 SILICON SEALANT GE, DOW CORNING, PIDILITE
USG BORAL, LAFAGE, SAINT GOBAIN,
35 GYPSUM BOARD KNAUE DANOLINE
ASAHI, MODI GLASS, SAINT GOBAIN
36 FLOAT GLASS GLASS
37 MECHANICAL COUPERS USHA MARTIN, DEXTRA, HALFEN
a8 CRYSTALLIANE CEMENTITIOUS XYPEX CONSTRUCTION CHEMICAL,
WATERPROOFING COMPOUND KRYTONE, PENETRON
WATERPROOFING MEMBRANE
39 (SBS/HDPE/POLYUREA/CEMENTITIOUS | SIKA, GRACE, SOPREMA
ETC.)
WATERPROOFING CUM PU FOAM
40 INSULATION SIKA, GRACE, SOPREMA
41 VERMICULLITE TREATMENT NEWKEM, GRACE, SOPREMA
42 HOLLOW METAL PRESSED DOORS | NAVAIR, TATA PRAVESH, SHAKTI
(METAL DOORS) HORMANN
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S. NO.| DETAILS OF MATERIALS MANUFACTURERS NAME
43 ROLLER BLIND VISTA, MAC, HUNTER DOUGLUS
44 PRELAMINATED PARTICLE BOARD MERINO, CENTURY PLY, GREENLAM
HYDRAULIC DOOR CLOSER, FLOOR
45 SPRING, DOOR AUTOMATION DORMA, GEZE, HAFELE, HORMANN
46 HARDWARES FOR FIRE RATED HAFELE, DORMA, GEZE, HORMANN
DOORS
47 HARDWARE FOR FURNITURE ITEMS | HETTICH, EBCO, HAFELE
STAINLESS STEEL
FITTINGS/HARDWARE FOR
48 WOODEN/METAL/GLAZED/STEEL HAFELE, DORMA, GEZE, HORMANN
DOOR & WINDOWS
STERLING ENTERPRISES, MICROMESH,
49 WIRE MESH HARVER STANDARD, INDIA WIRE
MESH
50 ADHESIVE TAPE 3M, NORTON, BOPD, TESA
HIGH PERFORMANCE EPOXY BASED
o1 RESIN ANCHOR SYSTEM FOSROC, CICO, SIKA
52 EPOXY MORTAR FOSROC, SIKA, MYK LATICRETE, CICO
53 NUTS, BOLTS & SCREWS GKW, KUNDAN, PRIYA, ATUL
ALUMINIUM SECTIONS FOR DOORS &
54 WINDOWS ETC. JINDAL, HINDALCO, BHORUKA
HARDWARE FITTINGS FOR
55 ALUMINIUM WINDOWS & DOORS GEZE, HAFELE, DORMA
MS SECTIONS (PIPES, BOXES
56 CHANNELS) JINDAL HISAR, TATA, SURYA
JINDAL STAINLESS STEEL LTD., TATA
57 S.S. MATERIAL/HADRAILS/RAILINGS STEEL, SAIL
58 WALL PUTTY JK, BIRLA, ASAIN PAINT
59 FLOOR HARDENER PIDILITE, FOSROC, SIKA, CICO
60 POLYSULPHIDE SEALANT PIDILITE, ARDEX ENDURA, WEBER,
BASF.
61 EXPANSION JOINT MIGUA, CS, CAMEO
62 WATERPROOFING COMPOUND FOSROC, SIKA, PIDILITE
FOSROC, SIKA, ATPL, KUNALCOM
63 ADMIXTURES/CURING COUMPOUND CHEM., ASIAN PAINT, PIDILITE
REFLECTIVE GLASS, TINTED GLASS,
64 HIGH PERFORMANCE GLASS, IEIAI\_lPTILg('I?SQlN, ASAHI (INDIA),
LACQUERED GLASS
65 LOOKING GLASS / MIRROR ATUL, MODI GUARD, GOLDEN FISH
66 HIGH PERFORMANCE GLASS SAINT GOBAIN, ASAHI, PILKINGTON
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S. NO.| DETAILS OF MATERIALS MANUFACTURERS NAME
SAINT GOBAIN, HUNTER DOUGLUS,
67 METAL/ALUMINUM FALSE CEILING ARMSTRONG
AEROCON, JINDAL BLOCK,
FINECRETE
69 AAC BLOCK ADHESIVE ARDEX ENDURA, PIDILITE, WEBER
HIGH PRESSURE LAMINATE
70 INTERIOR/EXTERIOR GRADE MERINO, FUNDERMAX, GREENLAM
71 UPVC WINDOWS FENESTA, ALUPLAST, KOENMERLING
CONSTRUCTION SPECIALITIES /
72 ggﬁbg:gﬁ?\k‘?m RAIL, GRADUS INPROCORP INDIA PVT.
LTD./WINDOWTECH
MERINO, LG, GRANIUM,
73 SOLID ACRYLIC SURFACE SAMSUNG-STARON
24 VINYL / CONDUCTIVE FLOORING, FORBO, TARAKETT, ARMSTRONG,
DADO SKIRTING GERFLOOR
25 CALCIUM SILICATE TILES FALSE AEROLITE, RAMCO, HILUX
CEILING
26 FIRE CHECK DOORS NAVAIR, TATA PRAVESH, SHAKTI
(METAL/ROLLING/GLAZED) HORMANN
77 FIRE CURTAIN ORIENT, PACIFIC, KENT, NECO
NAVAIR, SHAKTI HORMANN,
’8 LEAD LINED DOOR METAFLEX, RESPONSIVE
79 FIRE RESISTANT GLASS SAINT GOBAIN, ASAHI, PILKINGTON
80 ALUMINIUM GLAZED HINDALCO, SHAKTI HORMANN, GLAZE
DOORS/WINDOWS TECHNO, SARLA
81 POLYESTER POWDER COATING/ JOTUN, AKZONOBEL, ASIAN PPG,
PVDF NIPPON
COATING
8o GLASS PROCESSOR FOR MAKING AIS, ART N GLASS, GSC, KAENAL
DGU/TOUGHENING GLASS, SAINT GOBAIN
83 |F:)|\|/_E|\3/1 SGP LAMINATE FILM, SENTRY DUPONT, SAFLEX, EASTMAN, LG, 3M
84 ACOUSTIC SEAL / DOOR SEAL LORIENT, RAVEN, DORMA, 3M, HAFELE
PAINT AND PRIMER FOR FIRE
85 CHECKDOOR. VIPER, BERGER, NULLIFIRE
86 INTUMESCENT FIRE / SMOKESEAL ASTRO FLAME, RAVEN, SEALZ,
LORIENT
g7 gglch;UM SILICATE BOARD FOR FIRE PROMOTECH, PROMINA, RAMCO
FIBREWAYS, JAISHREE, FIBRE
88 FRP DOOR & FRAMES TECHNO, BHATT FRP, JAYNA
89 FLY ASH BRICKS POWERBRICKS, PAUBHARA, YBW
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S. NO.| DETAILS OF MATERIALS MANUFACTURERS NAME
UP TWIGA, LLOYD, ROXUL
90 INSULATION ROCKWOOL, ROCKWOOLINDIA
JOTUN/LIQUIDE PLASTIC
91 ANTIBACTERIAL PAINT /CONSTRUCTION SPECIALITY
92 GRAPHIC FILM 3M, AVERY DENNISON
BIRLA WHITE, UNISTONE,
SHENISHA CORPORATION
94 PLASTER OF PARIS JK, BIRLA, SAKARNI, ULTRATECH
SAINT GOBAIN, USG BORAL,
95 MR BOARD ARMSTRONG
96 MINERAL FIBRE SUSPENDED CEILING | SAINT GOBAIN, USG BORAL,
SYSTEM ARMSTRONG, KNAUF AMF
97 CURTAIN TRACK AND CURTAIN WINDOWTECH, DECOREX,
FABRIC MEDFRESHE, RESPONSIVE
98 POLYMER MODIFIED ADHESIVE ULTRATECH, BALL ENDURA, PIDILITE,
WEVER
99 ANTI BACTERIAL AND ANTI SKID SOMANY, SIMPOLO, KAJARIA,
VITRIFIED TILES JOHNSON, RAK
DANPALON, SOLALITE, DPI SYSTEM,
100 POLYCARBONATE SHEET EVERLITE, CP!I
101 Gl PIPES JINDAL, PRAKASH SURYA
102 GIFITTINGS UNIK, KS, ICS
103 CPVC PIPES ASTRAL, PRINCE, SFMC
SUPREME, FINOLEX, ASTRAL,
104 HDPE PIPES RELIANCE, SMARTFLOW
105 CC (SPUN) IRON PIPE NECO, SKF, HIF
CCI SOIL, WASTE, VENT PIPES &
106 FITTINGS NECO, SKF, HIF
107 C.P.BRASS FITTING JAQUAR, ROCA, KOHLER
108 SS SINK NILKANTH, NIRALI, JAYNA
109 /C.P. BRASS BATHROOM ACESSORIES JAQUAR, ROCA, KOHLER
FITTINGS
110 GLASS SHOWER PARTITION DORMA, HAFELE, GEZE
SANITARY WARE (URINAL, WASH
111 BASIN, WG ETC.) JAQUAR, GROHE, KOHLER
112 GLASS MOSAIC TILE ITALIA, CORAL, KAJARIA
113 LIQUID SOAP DISPENSER EURONICS, TOSHI, UTEC, DOLPHY
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114 HAND DRIER EURONICS, TOSHI, UTEC, DOLPHY

115 AROMA DISPENSER EURONICS, TOSHI, UTEC, DOLPHY

S. NO.| DETAILS OF MATERIALS MANUFACTURERS NAME

116 SHOE SHINNING MACHINE EURONICS, TOSHI, UTEC, DOLPHY

117 TISSUE DISPENSER WITH TRASH EURONICS, TOSHI, UTEC, DOLPHY

118 HAND TOWEL DISPENSER EURONICS, TOSHI, UTEC, DOLPHY

119 NITRILE RUBBER INSULATION ARMACELL, K-FLEX, A-FLEX, SUPREME
120 FACADE AND WINDOW SYSTEM SCHUCO, ALUK, REYNAERS, GUTMANN

121 FIRE STOP IN CURTAIN WALL SYSTEM| HILTI, 3M, FISCHER, LORIENT
POP OUT VENT FOR FACADE AND COTSWOLD, SCHUCO, ALUK,

122 SYSTEM WINDOW HARDWARE REYNAERS
TECHNAL, DOMAL, YOGI GLAZE,
123 ALUMINIUM OPERABLE LOUVER SCHUCO
124 AIR TRANSFER GRILL RUSKIN, SYSTEM AIR, TROX, TREMCO

POLYURETHANE CONCRETE
125 FLOORING, EPOXY FLOORING,
SELF-

LEVELLING FLOORING

ENGINEERED WOODEN FLOORING

ARDEX ENDURA, SIKA, MAPEI,
SAINTGOBAIN - WEBER

MIKASA (GREENLAM), TARKETT,

126 HAVWOODS, PARADOR (HIL),
AND SKIRTING PERGO.
KAHRS
127 RAISED/ FALSE ACCESS LINDNER, UNIFLOOR, TANKARIA,
FLOORINGSYSTEM FLEXI FLOOR

DUPONT, LG, STARON-SAMSUNG,
LUXOR (DURLAX)
MAPEI, SAINT GOBAIN — WEBER, MYK

128 SOLID SURFACE (CORIAN)

129 CAR DECK FLOORING SYSTEM

ARMENT
HR JOHNSON, KALINGA STONE, NITCO,
130 ENGINEERED MARBLE QUASTONE
SUNFLEX, FLOOR GUARD, BORON
131 RUBBERISED PAVERS RUBBERS
132 COLOUR HARDENER SIKA, FOSROC, PIDILITE
HKS FLOORING, INDIANA,
133 IPE WOOD RESHAWOOD
134 SYNTHETIC THATCH ROOFING 'TS;'\'I{'E)I-(I’ WINROYAL, SYNTHETIC
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135 | ASPHALT CEMENT SHINGLES TAPCO, CERTAINTEED, MALARKEY
S.NO.| DETAILS OF MATERIALS MANUFACTURERS NAME
135 | STRETCHMEMBRANE / TENSILE SERGE FERRARI, CHUKOH, MEHLER,
FABRIC VERSAIDAG
137 | STAMP CONCRETE PIGMENT/ UNITED FLOORING, CONCRETE BY
APPLICATOR DESIGN, FLEX STONE
EMINENT, FERROTECH, SUNDARAM,
138 | SSTACTILE JINDAL
139 | BAMBOO DECKING, ROOFING & ECO GREEN FLOORING, EPITOME
CLADDING BAMBOOWOOD, LAMIWOOD
120 | OUTDOOR SIGNAGES 3M, AVERY DENNISON, VEDAAANSHI
SIGNS
ARMSTRONG, USG BORAL, ANUTONE,
141 | ACOUSTIC PANELS ROCKWORTH.
142 | C&D WASTE PRECAST ELEMENT GM CONCRETE, ILFS
143 | THERMOPLASTIC PAINT/ROAD NEROLAC, ASIAN, SHALIMAR, BERGER,
MARKING PAINT STPLTD
WEATHER/STRUCFTURE SILICON
144 | Cor ENT WACKER, MCCOY, DOW CORNING
145 | BACKER ROD SUPREME/SYSTRANS
146 | POLYSTRENE BOARD SUPREME, DOW CORNING, TEXAS,
PIDILITE
147 | DUCTILE IRON PIPES ELECTROSTEEL, KESORAM, TISCO
145 | STAINLESS STEEL PIPES AND VIEGA, JINDAL STAINLESS STEEL, J-
FITTINGS PRESS
SANT, ADVANCE, AUDCO, ZOLOTO,
149 | SLUICE VALVES KIRLOSKAR. LEADER
150 | GATE/BALL VALVES SANT, LEADER, ZOLOTO
ENDRESS HAUSER, KROHNE
151 | ELECTROMAGNETIC FLOWMETER MARSHALL, NEXTENG ENVIRO PVT
LTD, SEIMENS, ABB
152 | CI/DI MANHOLE COVER NECO, SKF, RIF, BIC
NOBLE POLYTEC, ALOM POLY
153 | DWC PIPES EXTRUSIONS LTD., ASTRAL,
ANEKINDUSTRIAL PLASTICS
DRAIN CHANNEL WITH SS
154 | O OTTEDGRATING ACO, KESSEL, PRUTHA
155 | WATER BASED MELAMINE POLISH | ASIAN, PIDILITE, DULUX
ROCKWORTH / SPACEPLUS DESIGN
156 | ALL FURNITURE ITEMS LABS/DURIAN/GODREJ/ STEELCASE /
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HERMAN MILLER/ HAWORTH

157 CARPET SUPINOE/ MILLIKAN/ SHAW

158 IRRIGATION FITTINGS, VALVES AND | RAIN BIRD / NETAFIM/ BERMAD /
OTHER ACCESSORIES HUNTER/TORO

159 IRRIGATION PUMPS LUBI/ RAIN BIRD / GRUNDFOS
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QUANTITY
(CIVIL)



SCHEDULE OF QUANTITIES

Name of Work:-Construction of open dais, Green room & washrooms at Phool bagan in front of
CESC Garden and Repairing ,replacement of 2km barbed wire on the boundary wall of AJCBIBG
from Howrah main gate to bakultala gate during the year 2024-25.

SI No

Description of work

Unit

Qty

Rate

Amount

11

Earth work in excavation by mechanical
means (Hydraulic excavator) / manual means
in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm on plan),
including dressing of sides and ramming of
bottoms, for all lift, including getting out the
excavated soil and disposal of surplus
excavated soil as directed, within a lead of 50
m.

111

All kinds of soil.

cum

136.38

253.30

34545.00

1.2

Filling available excavated earth (excluding
rock) in trenches, plinth, sides of foundations
etc. in layers not exceeding 20cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50 and for
all lift.

cum

110.02

190.70

20981.00

1.3

Supplying and filling in plinth with sand
under floors, including watering, ramming,
consolidating and dressing complete.

cum

6.64

2066.45

13721.00

2.1

Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering - All work up
to plinth level :

211

1:2:4 (1 cement : 2 coarse sand (zone-lIl)
derived from natural sources : 4 graded
stone aggregate 20 mm nominal size derived
from natural sources)

cum

3.36

7666.05

25758.00

2.1.2

1:5:10 (1 cement : 5 coarse sand (zone-lll)
derived from natural sources : 10 graded
stone aggregate 40 mm nominal size derived
from natural sources)

cum

20.91

6342.80

132628.00
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2.2

Providing and laying cement concrete in
retaining walls, return walls, walls (any
thickness) including attached pilasters,
columns, piers, abutments, pillars, posts,
struts, buttresses, string or lacing courses,
parapets, coping, bed blocks, anchor blocks,
plain window sills, fillets, sunken floor etc.,
up to floor five level, excluding the cost of
centering, shuttering and finishing:

221

1:1%:3 (1 cement : 1% coarse sand (zone-lll)
derived from natural sources : 3 graded
stone aggregate 20 mm nominal size derived
from natural sources).

Cum

4.50

10078.25

45352.00

2.3

Extra for providing and mixing water
proofing material in cement concrete work in
doses by weight of cement as per
manufacturer's specification.

per
bag

50kg

ceme
nt

used

14.84

6.00

89.00

2.4

Making plinth protection 50mm thick of
cement concrete 1:3:6 (1 cement : 3 coarse
sand (zone-lll) derived from natural sources :
6 graded stone aggregate 20 mm nominal
size derived from natural sources) over
75mm thick bed of dry brick ballast 40 mm
nominal size, well rammed and consolidated
and grouted with fine sand, including
necessary excavation, levelling & dressing &
finishing the top smooth.

Sgm

15.56

729.10

11345.00

3.1

Centering and shuttering including strutting,
propping etc. and removal of form for

3.11

Foundations, footings, bases of columns, etc.
for mass concrete

sgqm

90.49

381.55

34526.00

3.1.2

Suspended floors, roofs, landings, balconies
and access platform.

sgm

148.43

902.25

133921.00

3.1.3

Lintels, beams, plinth beams, girders,
bressumers and cantilevers

sgm

224.69

716.55

161002.00

3.14

Columns, Pillars, Piers, Abutments, Posts and
Struts

sgm

117.38

935.40

109797.00

3.15

Stairs, (excluding landings) except spiral-
staircases

sgm

2.52

744.35

1876.00

3.2

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in
position and binding all complete upto plinth
level.
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3.21

Thermo-Mechanically Treated bars of grade
Fe-500D or more.

kg

4603.60

104.95

483148.00

3.3

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in
position and binding all complete above
plinth level.

3.3.1

Thermo-Mechanically Treated bars of grade
Fe-500D or more.

Kg

1226.55

104.95

128726.00

3.4

Add for plaster drip course/ groove in
plastered surface or moulding to R.C.C.
projections.

metre

47.60

76.30

3632.00

3.5

Providing and laying in position ready mixed
or site batched design mix cement concrete
for reinforced cement concrete work; using
coarse aggregate and fine aggregate derived
from natural sources, Portland Pozzolana /
Ordinary Portland /Portland Slag cement,
admixtures in recommended proportions as
per IS: 9103 to accelerate / retard setting of
concrete, to improve durability and
workability without impairing strength;
including pumping of concrete to site of
laying, curing, carriage for all leads; but
excluding the cost of centering, shuttering,
finishing and reinforcement as per direction
of the engineer-in-charge; for the following
grades of concrete.

Note: Extra cement up to 10% of the
minimum specified cement content in design
mix shall be payable separately. In case the
cement content in design mix is more than
110% of the specified minimum cement
content, the contractor shall have discretion
to either re-design the mix or bear the cost
of extra cement.

351

All works upto plinth level

3.5.11

Concrete of M25 grade with minimum
cement content of 330 kg /cum

cum

54.16

9248.45

500896.00

3.5.2

All works above plinth level upto floor V level

3,521

Concrete of M25 grade with minimum
cement content of 330 kg /cum|

Cum

14.43

9594.50

138449.00

3.4

Add for using extra cement in the items of
design mix over and above the specified
cement content therein.

quint
al

22.63

713.75

16156.00

4.1

Brick work with common burnt clay F.P.S.
(non modular) bricks of class designation 7.5
in foundation and plinth in:

411

Cement mortar 1:4 (1 cement : 4 coarse

cum

1.26

6055.35

7630.00
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sand)

4.1.2

Cement mortar 1:6 (1 cement : 6 coarse
sand)

cum

10.15

5851.20

59390.00

4.2

Brick work with common burnt clay F.P.S.
(non modular) bricks of class designation 7.5
in superstructure above plinth level up to
floor V level in all shapes and sizes in :

421

Cement mortar 1:6 (1 cement : 6 coarse
sand)

Cum

23.91

7975.80

190701.00

4.3

Half brick masonry with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundations and plinth in :

43.1

Cement mortar 1:3 (1 cement :3 coarse sand)

Sgm

0.30

820.95

246.00

4.4

Half brick masonry with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in superstructure above
plinth level up to floor V level.

441

Cement mortar 1:3 (1 cement :3 coarse sand)

Sgm

29.06

1033.80

30042.00

5.1

Providing and fixing Ist quality ceramic glazed
wall tiles conforming to IS: 15622 (thickness
to be specified by the manufacturer), of
approved make, in all colours, shades except
burgundy, bottle green, black of any size as
approved by Engineer-in-Charge, in skirting,
risers of steps and dados, over 12 mm thick
bed of cement mortar 1:3 (1 cement : 3
coarse sand) and jointing with grey cement
slurry @ 3.3kg per sqm, including pointing in
white cement mixed with pigment of
matching shade complete.

Sgm

21.41

1233.75

26415.00

6.1

Providing wood work in frames of doors,
windows, clerestory windows and other
frames, wrought framed and fixed in position
with hold fast lugs or with dash fasteners of
required dia & length (hold fast lugs or dash
fastener shall be paid for separately).

6.1.1

Sal wood

cum

0.04

113378.60

4535.00

6.2

Extra for providing frosted glass panes 4 mm
thick (weight not less than 10 kg per sqm)
instead of ordinary float glass panes 4 mm
thick (weight not less than 10 kg per sqm) in
doors, windows and clerestory window
shutters. (Area of opening for glass panes
excluding portion inside rebate shall be
measured).

Sgm

6.60

171.65

1133.00

Correction—Nil

Insertion—Nil Deletion-Nil

AE(P)

EE

52|Page




6.3

Providing and fixing ISI marked flush door
shutters conforming to IS : 2202 (Part I) non-
decorative type, core of block board
construction with frame of 1st class hard
wood and well matched commercial 3 ply
veneering with vertical grains or cross bands
and face veneers on both faces of shutters:

6.3.1

30 mm thick including ISI marked Stainless
Steel butt hinges with necessary screws

Sgm

3.69

2113.55

7799.00

6.4

Providing and fixing M.S. grills of required
pattern in frames of windows etc. with M.S.
flats, square or round bars etc. including
priming coat with approved steel primer all
complete.

6.4.1

Fixed to steel windows by welding

129.60

213.20

27631.00

6.5

Providing 40x5 mm flat iron hold fast 40 cm
long including fixing to frame with 10 mm
diameter bolts, nuts and wooden plugs and
embedding in cement concrete block
30x10x15cm 1:3:6 mix (1 cement : 3 coarse
sand : 6 graded stone aggregate 20mm
nominal size).

Each

12.00

222.70

2672.00

6.6

Providing and fixing ISI marked, IS : 1341,
M.S. heavy weight butt hinges with
necessary screws etc. complete :

6.6.1

125x90x4.00 mm

Each

6.00

69.30

416.00

6.7

Providing and fixing aluminium die cast body
tubular type universal hydraulic door closer
(having brand logo with ISI, IS : 3564,
embossed on the body, door weight upto 35
kg and door width upto 700 mm), with
necessary accessories and screws etc.
complete.

Each

2.00

1094.50

2189.00

6.8

Providing and fixing aluminium sliding door
bolts, ISI marked anodised (anodic coating
not less than grade AC 10 as per IS : 1868),
transparent or dyed to required colour or
shade, with nuts and screws etc. complete :

6.8.1

300x16 mm

Each

2.00

295.10

590.00

6.9

Providing and fixing aluminium tower bolts,
ISI marked, anodised (anodic coating not less
than grade AC 10 as per IS : 1868 )
transparent or dyed to required colour or
shade, with necessary screws etc. complete :

6.9.1

250x10 mm

Each

2.00

112.05

224.00

6.9.2

150x10 mm

Each

8.00

80.35

643.00
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6.10

Providing and fixing aluminium handles, ISI
marked, anodised (anodic coating not less
than grade AC 10 as per IS : 1868)
transparent or dyed to required colour or
shade, with necessary screws etc. complete :

6.10.1

125 mm

Each

12.00

64.50

774.00

6.11

Providing and fixing 37 mm thick factory
made PVC door shutter, styles and rails made
of PVC hollow section of size 100 mm x 37
mm with wall thickness 2 mm (+ 0.2 mm),
with inbuilt bead on one side, styles and rails
mitered cut and joint at the corners by
means of 2 nos of plastic brackets of size 75
mm x 220 mm at each corner and stainless
steel screws, reinforcing the hinge side of
style by inserting PVC profile of size 28 mm x
30 mm, with wall thickness 2 mm (£ 0.2
mm). Lockrail of size 100 mm x 37 mm, wall
thickness 2 mm (+ 0.2 mm) will be fixed to
the vertical styles. Providing with PVC snapfit
beads and panel of size 100 mm x 20 mm,
and inserting 2 nos tie bar of 6 mm dia and
fastening with nuts and washers complete,
all as per manufacturer's specification and
direction of Engineer-in-charge.

Sgm

2.44

3966.15

9677.00

6.12

Providing and Fixing factory made PVC door
frame made of PVC extruded sections of size
75 mm x 53 mm, having wall thickness 2.0
mm ( 0.2 mm). Both verticalssides of the
frame reinforced with PVC profile of cross
section size 28 mm x 30 mm x 2 mm
thickness (+ 0.2 mm) and 75 mm x 200 mm
long, including reinforcing both ends of the
top frame with PVC profile. PVC Door Frame
and PVC reinforcement profile to be mitred
cut, jointed and fusion welded together,
including providing and fixing 3 nos of 125
mm long stainless steel hinges to frame,
fixing the frame with jamb with required nos
& sizes of anchor dash fastener, all complete
as per manufacturer's specification and
direction of engineer- in-charge.

metre

9.62

743.25

7150.00
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7.1

Providing and fixing factory made ISI marked
steel glazed doors, windows and ventilators,
side /top /centre hung, with beading and all
members such as F7D, F4B, K11 B and K12 B
etc. complete of standard rolled steel
sections, joints mitred and flash butt welded
and sash bars tenoned and riveted, including
providing and fixing of hinges, pivots,
including priming coat of approved steel
primer, but excluding the cost of other
fittings, complete all as per approved design,
(sectional weight of only steel members shall
be measured for payment).

7.1.1

Fixing with 15x3 mm lugs 10 cm long
embedded in cement concrete block
15x10x10 cm of C.C. 1:3:6 (1 Cement : 3
coarse sand : 6 graded stone aggregate 20
mm nominal size)

Kg

172.80

127.55

22041.00

7.2

Steel work welded in built up sections/
framed work, including cutting, hoisting,
fixing in position and applying a priming coat
of approved steel primer using structural
steel etc. as required.

7.2.1

In gratings, frames, guard bar, ladder,
railings, brackets, gates and similar works

kg

100.00

167.95

16795.00

7.3

Providing & fixing glass panes with putty and
glazing clips in steel doors, windows,
clerestory windows, all complete with :

7.3.1

4.0 mm thick glass panes

Sgm

6.60

1035.95

6837.00

8.1

Kota stone slab flooring over 20 mm
(average) thick base laid over and jointed
with grey cement slurry mixed with pigment
to match the shade of the slab, including
rubbing and polishing complete with base of
cement mortar 1: 4 (1 cement : 4 coarse
sand) :

8.11

25 mm thick

sgm

119.07

1895.70

225721.00

8.2

Kota stone slabs 20 mm thick in risers of
steps, skirting, dado and pillars laid on 12
mm (average) thick cement mortar 1:3 (1
cement: 3 coarse sand) and jointed with grey
cement slurry mixed with pigment to match
the shade of the slabs, including rubbing and
polishing complete.

sgm

8.19

2291.20

18765.00
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8.3

Providing and laying rectified Glazed Ceramic
floor tiles of size 300x300 mm or more
(thickness to be specified by the
manufacturer), of 1st quality conforming to
IS : 15622, of approved make, in all colours,
shades, except White, Ivory, Grey, Fume Red
Brown, laid on 20 mm thick Cement Mortar
1:4 (1 Cement : 4 Coarse sand), jointing with
grey cement slurry @ 3.3 kg/ sqm including
pointing the joints with white cement and
matching pigments etc., complete.

sgm

3.81

1400.60

5336.00

8.4

Providing and laying vitrified floor tiles in
different sizes (thickness to be specified by
the manufacturer) with water absorption
less than 0.08% and conforming to IS: 15622,
of approved make, in all colours and shades,
laid on 20mm thick cement mortar 1:4 (1
cement : 4 coarse sand), jointing with grey
cement slurry @ 3.3 kg/ sqm including
grouting the joints with white cement and
matching pigments etc., complete.

8.4.1

Size of Tile 600x600 mm

sgqm

29.82

1511.55

45074.00

8.5

Providing and laying Vitrified tiles in different
sizes (thickness to be specified by
manufacturer), with water absorption less
than 0.08 % and conforming to I.S. 15622, of
approved make, in all colours & shade, in
skirting, riser of steps, over 12 mm thick bed
of cement mortar 1:3 (1 cement: 3 coarse
sand), jointing with grey cement slurry @ 3.3
kg/ sqm including grouting the joint with
white cement & matching pigments etc.
complete.

8.5.1

Size of Tile 600x600 mm

Sgm

3.47

1579.30

5480.00

9.1

Providing and fixing on wall face
unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A, including
jointing with seal ring conforming to IS :
5382, leaving 10 mm gap for thermal
expansion, (i) Single socketed pipes.

9.11

75 mm diameter

metre

7.60

242.10

1840.00

9.2

Providing and fixing on wall face
unplasticised - PVC moulded fittings/
accessories for unplasticised Rigid PVC rain
water pipes conforming to IS : 13592 Type A,
including jointing with seal ring conforming
to IS : 5382, leaving 10 mm gap for thermal
expansion.

9.21

Bend 87.5°
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9.2.1.1

75 mm bend

Each

4.00

103.05

412.00

9.2.2

Shoe (Plain)

9.2.2.1

75 mm Shoe

Each

2.00

90.60

181.00

9.3

Providing and fixing unplasticised -PVC pipe
clips of approved design to unplasticised -
PVC rain water pipes by means of 50x50x50
mm hard wood plugs, screwed with M.S.
screws of required length, including cutting
brick work and fixing in cement mortar 1:4 (1
cement : 4 coarse sand) and making good the
wall etc. complete.

9.3.1

75 mm

Each

4.00

359.90

1440.00

9.4

Providing and fixing to the inlet mouth of
rain water pipe cast iron grating 15 cm
diameter and weighing not less than 440
grams.

Each

2.00

53.20

106.00

10.1

12 mm cement plaster of mix :

10.1.1

1:4 (1 cement: 4 coarse sand)

Sgm

134.93

347.75

46922.00

10.1.2

1:6 (1 cement: 6 coarse sand)

sgm

199.57

334.35

66726.00

10.2

15 mm cement plaster on rough side of
single or half brick wall of mix:

10.2.1

1:6 (1 cement: 6 coarse sand)

sgm

126.64

384.65

48712.00

10.3

6 mm cement plaster of mix :

10.3.1

1:3 (1 cement : 3 fine sand)

sgm

53.54

292.35

15652.00

104

Neat cement punning.

Sgm

5.19

77.75

404.00

10.5

Distempering with 1st quality acrylic
distemper (ready mixed) having VOC content
less than 50 gram/litre, of approved
manufacturer and of required shade and
colour all complete to achieve even shade
and colour

10.5.1

New work (two or more coats) over and
including water thinnable priming coat with
cement primer having VOC content less than
50 gram/litre

sgm

180.18

180.65

32550.00

10.6

Finishing walls with Acrylic Smooth exterior
paint of required shade :

10.6.1

New work (Two or more coat applied @ 1.67
Itr/10 sgm over and including priming coat of
exterior primer applied @ 0.90 litre/10 sqm)

sgm

356.51

156.30

55723.00

10.7

Applying priming coat:

10.7.1

With ready mixed red oxide zinc chromate
primer of approved brand and manufacture
on steel galvanised iron/ steel works

Sgm

22.80

65.60

1496.00
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10.8

Painting (two or more coats) on rain water,
soil waste and vent pipes and fittings with
synthetic enamel paint of approved brand
and manufacture and required colour over a
priming coat of approved steel primer on
new work.

10.8.1

100 mm diameter pipes

metre

15.00

79.80

1197.00

10.9

Painting with synthetic enamel paint of
approved brand and manufacture to give an
even shade :

10.9.1

Two or more coats on new work

sgm

67.28

151.70

10206.00

10.10

Painting with black anti-corrosive bitumastic
paint of approved brand and manufacture to
give an even shade :

10.10.1

Two or more coats on new work

Sgm

22.80

136.45

3111.00

10.11

French spirit polishing :

10.11.1

Two or more coats on new works including a
coat of wood filler

Sgm

10.08

434.20

4377.00

10.12

Providing and applying white cement based
putty of average thickness 1 mm, of
approved brand and manufacturer, over the
plastered wall surface to prepare the surface
even and smooth complete.

Sgm

153.00

151.85

23233.00

10.13

Wall painting with acrylic emulsion paint,
having VOC (Volatile Organic Compound )
content less than 50 grams/ litre, of
approved brand and manufacture, including
applying additional coats wherever required,
to achieve even shade and colour.

10.13.1

Two coats

Sgm

152.91

133.75

20452.00

10.14

Applying priming coats with primer of
approved brand and manufacture, having
low VOC (Volatile Organic Compound )
content.

10.14.1

With water thinnable cement primer on wall
surface having VOC content less than 50
grams/litre

Sgm

152.91

71.95

11002.00

10.15

Painting with black anti-corrosive bitumastic
paint of approved brand and manufacture to
give an even shade :

10.15.1

One or more coats on old work

Sgm

152.08

91.20

13870.00
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111

Cutting holes of required size in brick
masonry wall for fixing of exhaust fan
including providing and fixing 300 mm dia
PVC pipe conforming BIS-12818 and making
good the same etc. complete as per direction
of Engineer-in-charge.

Each

2.00

280.35

561.00

12.1

Demolishing brick work manually/ by
mechanical means including stacking of
serviceable material and disposal of
unserviceable material within 50 metres lead
as per direction of Engineer-in-charge.

12.11

In cement mortar

Cum

4.50

2004.65

9021.00

12.2

Dismantling steel work in single sections
including dismembering and stacking within
50 metres lead in:

12.2.2

Channels, angles, tees and flats

kg

70.20

2.25

158.00

12.3

Dismantling barbed wire or flexible wire rope
in fencing including making rolls and stacking
within 50 metres lead.

kg

720.00

35.85

25812.00

13.1

Supplying at site Angle iron post & strut of
required size including bottom to be split and
bent at right angle in opposite direction for
10 cm length and drilling holes upto 10 mm
dia. etc. complete.

kg

70.20

122.35

8589.00

13.2

Providing and fixing concertina coil fencing
with punched tape concertina coil 600 mm
dia 10 metre openable length ( total length
90 m), having 50 nos rounds per 6 metre
length, upto 3 m height of wall with existing
angle iron 'Y' shaped placed 2.4m or 3.00 m
apart and with 9 horizontal R.B.T. reinforced
barbed wire, stud tied with G.I. staples and
G.l. clips to retain horizontal, including
necessary bolts or G.I. barbed wire tied to
angle iron, all complete as per direction of
Engineer-in-charge, with reinforced barbed
tape(R.B.T.) / Spring core (2.5mm thick) wire
of high tensile strength of 165 kg/ sg.mm
with tape (0.52 mm thick) and weight 43.478
gm/ metre (cost of M.S. angle, C.C. blocks
shall be paid separately)

metre

2000.00

365.65

731300.00
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14.1

Providing and fixing white vitreous china
pedestal type water closet (European type
W.C. pan) with seat and lid, 10 litre low level
white P.V.C. flushing cistern, including flush
pipe, with manually controlled device
(handle lever), conforming to IS : 7231, with
all fittings and fixtures complete, including
cutting and making good the walls and floors
wherever required :

1411

W.C. pan with ISI marked white solid plastic
seat and lid

Each

2.00

6339.90

12680.00

14.2

Providing and fixing wash basin with C.I.
brackets, 15 mm C.P. brass pillar taps, 32 mm
C.P. brass waste of standard pattern,
including painting of fittings and brackets,
cutting and making good the walls wherever
require:

1421

White Vitreous China Wash basin size
550x400 mm with a pair of 15 mm C.P. brass
pillar taps

Each

2.00

2239.70

4479.00

14.3

Providing and fixing white vitreous china
pedestal for wash basin completely recessed
at the back for the reception of pipes and
fittings.

Each

2.00

1637.95

3276.00

14.4

Providing and fixing P.V.C. waste pipe for
sink or wash basin including P.V.C. waste
fittings complete.

1441

Flexible pipe

14.41.1

32 mm dia

Each

2.00

116.35

233.00

14.5

Providing and fixing 600x450 mm beveled
edge mirror of superior glass (of approved
quality) complete with 6 mm thick hard
board ground fixed to wooden cleats with
C.P. brass screws and washers complete.

Each

2.00

1564.60

3129.00

14.6

Providing and fixing soil, waste and vent
pipes :

14.6.1

100 mm dia

14.6.1.1

Hubless centrifugally cast (spun) iron pipes
epoxy coated inside & outside 1S:15905

Metr

15.00

1137.75

17066.00

14.7

Providing and fixing bend of required degree
with access door, insertion rubber washer 3
mm thick, bolts and nuts complete.

14.7.1

100 mm dia pipe
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14.7.1.1 | Hubless centrifugally cast (spun) iron epoxy
coated inside & outside as per 15:15905 Each 4.00 551.90 2208.00
14.8 Providing and fixing plain bend of required
degree.
14.8.1 100 mm dia pipe
14.8.1.1 | Hubless centrifugally cast (spun) iron pipes
epoxy coated inside & outside 15:15905 Each 4.00 358.10 1432.00
14.9 Providing and fixing terminal guard :
14.9.1 100 mm
14.9.1.1 | Hubless centrifugally cast (spun) iron epoxy
coated inside & outside as per 1S:15905 Each 1.00 415.70 416.00
14.10 Providing lead caulked joints to sand cast
iron/centrifugally cast (spun) iron pipes and
fittings of diameter :
14.10.1 | 100 mm Each | 15.00 604.90 9074.00
14.11 Providing and fixing M.S. stays and clamps
for sand cast iron/ centrifugally cast (spun)
iron pipes of diameter :
14.11.1 | 100 mm Each 2.00 135.90 272.00
14.12 Providing and fixing trap of self cleansing
design with screwed down or hinged grating
with or without vent arm complete, including
cost of cutting and making good the walls
and floors :
14.12.1 100 mm inlet and 100 mm outlet
14.12.1.1 | Hubless centrifugally cast (spun) iron epoxy
coated inside & outside as per 15:15905 Each 2.00 830.45 1661.00
14.13 Providing and fixing PTMT towel rail
complete with brackets fixed to wooden
cleats with CP brass screws with concealed
fittings arrangement of approved quality and
colour.
14.13.1 | 600 mm long towel rail with total length of
645 mm, width 78 mm and effective height Each 2.00 689.85 1380.00
of 88 mm, weighing not less than 190 gms.
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14.14

Providing and fixing white vitreous china
battery based infrared sensor operated
urinal of approx. size 610 x 390 x 370 mm
having pre & post flushing with water (250
ml & 500 ml consumption), having water
inlet from back side, including fixing to wall
with suitable brackets all as per
manufacturers specification and direction of
Engineer-in-charge.

Each

1.00

7764.00

7764.00

15.1

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
stability for hot & cold water supply,
including all CPVC plain & brass threaded
fittings, including fixing the pipe with clamps
at 1.00 m spacing. This includes jointing of
pipes & fittings with one step CPVC solvent
cement and testing of joints complete as per
direction of Engineer in Charge.

15.1.1

25 mm nominal dia Pipes

Metr

15.00

390.75

5861.00

15.2

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
stability for hot & cold water supply,
including all CPVC plain & brass threaded
fittings, i/c fixing the pipe with clamps at
1.00 m spacing. This includes jointing of
pipes & fittings with one step CPVC solvent
cement and the cost of cutting chases and
making good the same including testing of
joints complete as per direction of Engineer
in Charge. Concealed work, including cutting
chases and making good the walls etc.

15.2.1

20 mm nominal dia Pipes

Metr

15.00

523.10

7847.00

15.3

Providing and fixing G.I. pipes complete with
G.l. fittings including trenching and refilling
etc.

15.3.1

25 mm dia nominal bore

Metr

15.00

455.15

6827.00

15.3.2

32 mm dia nominal bore

Metr

15.00

525.75

7886.00

154

Providing and fixing gun metal gate valve
with C.I. wheel of approved quality (screwed
end) :

15.4.1

32 mm nominal bore.

Each

1.00

671.00

671.00

15.5

Providing and placing on terrace (at all floor
levels) polyethylene water storage tank, IS :
12701 marked, with cover and suitable

locking arrangement and making necessary

Ltr

1000.00

10.70

10700.00
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holes for inlet, outlet and overflow pipes but
without fittings and the base support for
tank.

15.6

Providing and fixing C.P. brass stop cock
(concealed) of standard design and of
approved make conforming to 15:8931.

15.6.1

15 mm nominal bore

Each

4.00

652.35

2609.00

15.7

Providing and fixing C.P. Brass extension
nipple (size 15mmx50mm) of approved make
and quality as per direction of Engineer-in-
charge.

Each

2.00

72.75

146.00

15.8

Providing and fixing PTMT grating of
approved quality and colour.

15.8.1

Circular type

15.8.1.1

100 mm nominal dia

Each

2.00

36.60

73.00

16.1

Constructing brick masonry manhole in
cement mortar 1:4 ( 1 cement : 4 coarse
sand ) with R.C.C. top slab with 1:1.5:3 mix (1
cement : 1.5 coarse sand (zone-lll) : 3 graded
stone aggregate 20 mm nominal size),
foundation concrete 1:4:8 mix (1 cement : 4
coarse sand (zone-lll) : 8 graded stone
aggregate 40 mm nominal size), inside
plastering 12 mm thick with cement mortar
1:3 (1 cement : 3 coarse sand) finished with
floating coat of neat cement and making
channels in cement concrete 1:2:4 (1 cement
: 2 coarse sand : 4 graded stone aggregate 20
mm nominal size) finished with a floating
coat of neat cement complete as per
standard design :

16.1.1

Inside size 90x80 cm and 45 cm deep
including C.I. cover with frame (light duty)
455x610 mm internal dimensions, total
weight of cover and frame to be not less
than 38 kg (weight of cover 23 kg and weight
of frame 15 kg) :

16.1.1

With common burnt clay F.P.S. (non
modular) bricks of class designation 7.5

Each

2.00

12046.65

24093.00

16.2

Providing and fixing in position pre-cast
R.C.C. manhole cover and frame of required
shape and approved quality

16.2.1

LD-2.5

16.2.1.1

Circular shape 450 mm internal diameter

Each

2.00

1138.10

2276.00
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Constructing soak pit 1.20x1.20x1.20 m filled
with brickbats including S.W. drain pipe 100

16.3 . Each 1.00 2781.50 2782.00
mm diameter and 1.20 m long complete as
per standard design.
17.1 Grading roof for water proofing treatment
with
17.1.1 Cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate 20mm Cum 2.32 7825.45 18155.00
nominal size)
Total 4012503.00
Add Enhancement for Cost Index @ 20% On
DSR'2023 Item Including GST on Total 802500.60
Total | 4815003.60
Say | 4815004.00
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PART-C

ADDITIONAL CONDITIONS, SPECIFICATIONS AND
SCHEDULE OF QUANTITIES APPLICABLE TO
ELECTRICAL AND MECHANICAL COMPONENT OF THE
WORK
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ADDITIONAL CONDITIONS
1. The scope includes Planning, Design & preparation of Drawings for E&M services, obtaining

approvals from the department ,supplying ,Installation ,testing and commissioning of Internal &
External Electrical Installations, Point Wiring, Power wiring, LT Cabling Work, LED light
Fittings, Ceiling fans ,Switchboards ,MCB/MCCBDBs, LAN, EPABX, UPS, Split AC system,
Audio-Video Conferencing system as per CPWD specifications and relevant BIS standards as
amended up to last date of submission of bid including extensions if any.

2. The work shall be carried out strictly in accordance with CPWD specification for electrical works
CPWD general specification Part-I (Internal) 2023, General specification for Heating Ventilation
& Air Conditioning (HVAC) works -2017, and amended up to date and in accordance with Indian
Electricity Rules, 1956, Indian Electricity Act, 2003as amended up to date and NBC 2016 as
amended up to date and as per instructions of the Engineer-in-Charge i/c as below and nothing
extra will be paid.

3. The scope of works & specification is given in general but they are not exhaustive i.e. does not
mention all the incidental works required to be carried out for complete execution of the item of
work. The work shall be carried out, all in accordance with true intent and meaning of the
specifications and the drawings taken together, regardless of whether the same may or may not be
particularly shown on the drawings and/ or described in the specifications, provided that the same
can be reasonably inferred there from. There may be several incidental works, which are not
mentioned in the contract document/specifications but will be necessary to complete the item in
all respect.

4. All these incidental works/ costs which are not mentioned, but are necessary to complete the work
shall be deemed to have been included in the overall amount quoted by
thecontractorforvariouscomponentsofwork.Noadjustmentofratesshallbemadeforanyvariation  in
quantum of incidental works due to variation/change in actual working drawings.

5. Adjustment of rates shall not be made due to any change in incidental works or any other
deviation in such element of work (which is incidental to the items of work and are necessary to
complete such items in all respects) on account of the directions of Engineer-in-charge. Nothing
extra shall be payable on this account.

6. Agency will get the scheme approved from the local bodies wherever required before start of the
work and if required after completion of the work also.

7. Three final copies of the documents prepared shall be submitted to Engineer-in-charge for record.
All the documents created out of the assignment will become the sole property of the Department.
The contractor shall obtain completion certificate after completion of the project from statutory
local bodies before handing over.
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8. Stage Payment for E&M packages: The following percentage of contract rates shall be payable
against the stages of work shown herein:

S.No Stage of Work Payment terms in %

1 On initial in section of materials | 50%

and delivery at site in good
condition on basis

2 On completion of installation 25%

3 On completion of testing and 20%

commissioning

4 On Handing Over 5%

Total 100%

9. The contractor has to submit MOU with associated contractor (in case electrical contractor is
associated), engineers name, credential, email address & mobile no. before start of work. The
main agency should possess a valid electrical contractor license. for executing EI works otherwise
he has to associates contractor having valid electrical contractor license.

10. The contractor shall employ Supervisory staff as per NIT provision who will be constantly in
touch with the department and will sign site order book.

11. All the material to be used on this work by the contractor shall be got approved from the
Engineer-in-Charge in advance before installation at the site.

12. The work shall be carried out according to instructions of the Engineer-in-Charge.

13. All damages done to the building during the execution of electrical work shall be the
responsibility of the contractor and the same will be made good immediately at his own cost to
the satisfaction of the Engineer-in-Charge. In case, the repair is not satisfactory, the department
will get it rectified & any expenditure incurred by the department in this connection shall be
recovered from the contractor and decision of the Engineer-in-charge about recovery shall be
final & binding on the contractor.

14. The bad workmanship will not be accepted and defects shall be rectified at contractor’s cost to the
satisfaction of the Engineer-in-Charge. The program of electrical works is to be coordinated in
accordance with the civil work. All the debris of the electrical works should be removed and the
site should be cleared by the contractor immediately after the accruing of debris daily. Similarly
rejected material if any should be immediately cleared off from the site by the contractor.

15. Cement for work is to be arranged and used by the contractor himself and nothing extra will be
paid on this account.

16. The contractor or his engineer is bound to sign the site order book as and when required by the

Engineer-in-Charge and to comply with the remarks therein.
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17.

18.

19.

20.

21.

22,

23.

24.

25.

26.

27.

28.

29.

The size of conduit and wiring shall be got approved from the Engineer-in-Charge before the
execution of work.

The contractor shall make his own arrangement at his own cost for Electrical/ General tools and
plants required for the work. In case, proper tools are not available, the department will purchase
the tools for confide use of work at the risk & cost of the contractor.

Main board and main distribution board: The work shall be carried out according to the
drawing/details as approved by the Engineer-in-Charge. The contractor shall have to get the
sample approved before the whole lot is brought to site. The main board, distribution board shall
be properly lebelled.

No tax shall be separately paid by the department. The rates tendered should be inclusive all taxes
and duties. Statutory deductions at source shall be made while releasing payment through
running/final bills as applicable. A certificate specifying the rate and amount of deduction shall
however be issued by the department. The entire installation shall be at the risk and responsibility
of the contractor until these are tested and handed over to the department. The watch & ward is
the responsibility of the contractor till handing over.

Notwithstanding the schedule of quantities, all items of interrelated works considered necessary
to make the installation complete and operative are deemed to be included, shall be provided by
the contractor at no extra cost.

The connection inter connection, earthing and inter earthing shall be done by the contractor
wherever required and nothing extra shall be paid on this account.

Nothing extra shall be paid for inter connections with thimbles/Wires/Tapes strips etc. used on the
work.

The contractor has to make his own arrangements for stores and watch and ward and no extra
claim for this will be entertained.

The contractor shall make his own arrangements for electrical power supply for the construction
activities. No extra payments for the same will be made.

The wiring and conduit route shall be marked by the contractor on the drawing first, and shall be
got approved from the Engineer-in-charge.

The rupturing capacity of the MCB’s shall be 10KA. The MCB'’s shall have ISI mark.
The insulated copper wire to be used on this work shall be FRLS type of multi stranded.

Make of MCB/MCCB shall be the same as the make of MCB DB.
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30.

31.

32.

33.

34.

3s.

36.

37.

38.

39.

40.

41.

The contractor shall on demand by the Engineer-in-charge, furnish the proof to the satisfaction of
Engineer-in-charge regarding purchase of Wires, Modular switches & accessories, MCBs
MCBDB fan & fixture and accessories and other items, from the manufactures authorized outlets.

All PVC/MS conduits accessories shall be of the same make as conduits and shall be IST marked.
The conduits shall be terminated as switch boxes/metallic junction boxes with suitable
glands/check nuts.

Cutting of brick walls shall be done with due care. All repairs and patch works shall be neatly
carried out to match the original finish and to the entire satisfaction of the Engineer in Charge.

All the sub main and circuits wiring includes loose wire for connections inside switch boxes and
MCB DBs. No payment for these loose wires shall be made. However, wires within the cubicle
panel will be measured and paid under relevant item of work.

To facilitate drawing of wires, 18 SWG GI fish wire shall be provided along with laying of
recessed conduit for which no extra payment shall be made. Conduits laid for other services, like
TV, Telephone etc., where wiring is not done along with IEI work, fish wire shall be invariably
drawn.

The connection between incoming switch/isolator and bus bar shall be made with suitable size of
thimble and cable at no extra cost.

Copper conductor of insulated cables of size 1.5 Sq.mm and above shall be stranded and
terminals provided with crimped lugs.

All hardware items such as screws, thimbles, GI wire etc. which are essentially required for
completing an item as per specification will be deemed to be included in the item even when the
same have not been specifically mentioned.

All hardware items such as nuts/bolts/screws/washers etc. to be used in work shall be of
zinc/cadmium plated iron.

While laying conduit, suitable size junction boxes shall be provided for pulling the wire as per the
decision of the Engineer-in-charge.

Materials to be used in work are to be ISI marked. The make of the materials has been indicated
in the list of preferred makes. No other makes will be acceptable. The materials to be used in the
work shall be got approved by the Engineer in Charge/his representative before its use at site. The
Engineer-in-charge shall reserve the right to instruct the contractor to remove the material which,
in his opinion, is not acceptable.

Where switches / sockets / regulator / telephone / TV / internet outlets are to be provided, the
same shall be of only one make. Modular accessories for UPS outlets shall be of distinguishable
colour.
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42.

43.

44.

45.

46.

47.

48.

49.

50.

S1.

The materials used in the work shall be of approved make as per list of preferred makes. In the
preferred makes of fitting model no. of one of the acceptable makes has been mentioned for
guidance. However, the contractor is free to supply other makes mentioned therein, provided the
parameters of the fittings match with the fitting model No. mentioned in NIT. The decision of
Engineer-in-charge shall be final.

The firm should submit the warranty against manufacturer defect for a period of 5 years
from the date of completion of work for LED fittings, UPS, EPABX system, Krone Box &
Audio-Video Conferencing system and products from the manufacturer.

The contractor shall have to work as per the convenience of the concerned Department.

Any conduit which is not to be wired by the contractor shall be provided with GI fish wire for
wiring for some other agency subsequently. Nothing extra shall be paid for the same.

The tenderer should either himself meet the eligibility conditions for the respective E&M
components or otherwise he will have to associate with agencies, fulfilling the eligibility
requirements and hence consent letter from eligible Associate Agency of the respective
components of E&M work shall also be submitted as per attached Proforma in Form “A”.

In case the main contractor is himself eligible (as per eligibility criteria) for executing any
specific minor component and intends doing the job himself, he may not be required to associate
with another agency for that minor component of work. In such cases the main contractor also has
to submit the documents as per eligibility criteria mentioned for associated agency of individual
E&M component.

In support of the eligibility conditions of the proposed Associated Contractor, copy of their
registration documents, Electrical License, GST Documents duly attested by the applicants (Main
Contractor) shall be submitted to the Executive Engineer, CED-IV, CCU for deciding the
eligibility. Each such Associated Contractor will certify that they are not debarred as on the day
of application for tender participation. Proposal for associating agency for minor components of
work shall be submitted in Form ‘B’ of this tender document from each associate independently
for all electrical and mechanical components.

The main contractor should submit an affidavit of MoU signed with eligible associated
contractor. The MoU in the enclosed Form ‘C’ shall be signed by both the parties, main
contractor as 1% party and associated contractor as 2nd party independently for all electrical and
mechanical components.

In the event of the concerned E&M agency not performing satisfactorily or failure of associate
contractor to complete the E&M work, the main contractor on written directions

of the department, shall remove the Associate contractor deployed on the work and shall submit
name of new associate agency who fulfil the conditions mentioned in the NIT to execute the
leftover work without any loss of time or variation in cost to the department. Such associates
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shall also give an undertaking along with the main tenderer but both of them together will
stand guarantee for the equipment’s already supplied for which payment has been released
by the department in part. If any equipment supplied for the work, during the currency of the
earlier Associate contractor and paid partly by the Department, becomes redundant / not in a
position to be installed and commissioned and put to beneficial use due to change in agency for
execution of E&M work, the main contractor shall be liable for replacement of the equipment(s)
at no cost to Department. No change of Associated Contractor will be allowed without prior
approval of the Engineer-in-charge of the work.

52. In respect of all works i.e., Electrical installation., the materials shall be procured only from the
original equipment manufacturers / authorized dealers of OEM. The contractor shall submit all
documentary details in fulfilment of these conditions regarding procurement of materials
including relevant test certificates.

53. Before completion of defect liability period as per condition laid down in GCC 2023, the main
contractor has to submit security deposit of 5% of 80% of the price of LED fittings, UPS, EPABX
system, Krone Box & Audio-Video Conferencing system for the remaining 4 years warranty
period for LED fittings, UPS, EPABX system, Krone Box & Audio-Video Conferencing system
in acceptable form i.e. FDR/ Bank guarantee to Engineer in charge. The Security Deposit
deducted from the bills of contractor shall be refunded to the main contractor only after
submission of above security deposit for LED fittings, UPS, EPABX system, Krone Box &
Audio-Video Conferencing system by main contractor, failing which this security deposit shall be
deducted from Security Deposit deducted for total work and balance amount only will be
refunded after completion of defect liability period. The LED fittings, UPS, EPABX system,
Krone Box & Audio-Video Conferencing system Security Deposit will be released after
completion of warranty period of 5 years to the main contractor.

54. The contractor shall execute the whole work in the most substantial and workman like manner in
strict accordance with the specifications, approved design, drawings, particular specifications,
special conditions, additional conditions and instructions of the Engineer-in-Charge.

55. The contractor shall at his own expense and risk arrange land for accommodation of labour,
setting up of office, storage of materials, erection of temporary workshops, construction of
approach roads to the site of work, including land required for carrying out of all jobs connected
with the completion of the work. The contractor shall have to abide by the regulations of the
authorities concerned and the directions of the Engineer-in-Charge for use of land available at the
site of work. If it becomes necessary during construction to remove or shift the stored materials,
shed, workshop, access roads, etc, to facilitate execution of the work included in this agreement
or any other work by any other agency, the contractor shall remove or shift these facilities as
directed by the Engineer-in-Charge and no claim whatsoever shall be entertained on this account.

56. The contractor shall at his own cost submit samples of all materials sufficiently in advance and
obtain approval of Engineer-in-Charge. The materials to be used in actual execution of the work
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57.

58.

59.

60.

61.

62.

63.

shall strictly conform to the quality of samples approved by the Engineer-in-Charge and nothing
extra shall be paid on this account. The acceptance of any sample or material on inspection shall
not be a bar to its subsequent rejection, if found defective.

The contractor shall at his cost, make all arrangements and shall provide necessary facilities as
the Engineer-in-Charge may require for collecting, preparing, packing, forwarding and
transportation of the required number of samples for tests and for analysis at such time and to
such places as directed by the Engineer-in-Charge. Nothing extra shall be paid for the above
operations including the cost of materials required for tests and analysis. All expenditure to be
incurred for testing of samples e.g. Packaging, sealing, transportation, loading, unloading etc
including testing charges shall be borne by the contractor.

The necessary tests shall be conducted in the laboratory approved by the Engineer-in-Charge.
The samples for carrying out all or any of the tests shall be collected by the Engineer-in-charge or
on his behalf by any other officer of CCU. The contractor or his authorized representative shall
associate himself in collection, preparation, packing and forwarding of such samples for the
prescribed tests and analysis. In case the contractor or his authorized representative is not present
or does not associate himself in the aforesaid operation the results of such tests and consequences
thereon shall be binding on the contractor.

Materials used on work without prior inspection and testing (where testing is necessary) and
without approval of the Engineer-in-Charge are liable to be considered unauthorized, defective
and not acceptable. The Engineer-in-Charge shall have full powers to require the removal of any
or all of the materials brought to site by contractor which are not in accordance with the contract
specifications or do not conform, in character or quality to the samples approved by the Engineer-
in-Charge. In case of default on the part of the contractor in removing rejected materials, the
Engineer-in-Charge shall be at liberty to have them removed at the risk and cost of the contractor.

The contractor shall make his own arrangement of water required for execution of work and get
the water tested at his own cost with regard to its suitability for use in the works and get written
approval from the Engineer-in-Charge before he proceeds with the use of same for execution of
work.

The work shall be carried out in such a manner so as not to interfere or adversely affect or disturb
other works being executed by other agencies, if any.

Any damage done by the contractor to any existing works or work being executed by other
agencies shall be made good by him at his own cost.

The work shall be carried out in the manner complying in all respects with the requirement of
relevant rules and regulations of the local bodies under the jurisdiction of which the work is to be
executed and nothing extra shall be paid on this account.

Correction—Nil  Insertion—-Nil ~ Deletion-Nil AE(P) EE 72|Page



64. For completing the work in time, the contractor may have to work in two or more shifts and no
claims whatsoever shall be entertained on this account, notwithstanding the fact that the
contractor will have to pay to the labourers and other staff engaged directly or indirectly on the
work according to the provisions of the labour regulations and the agreement entered upon and/or
extra amount for any other reasons.

65. The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards and by providing red flags, red lights and barriers. The contractor shall be responsible for
any accident at the site of work and consequences thereof.

66. Quality Assurance Manual (Quality Assurance Plan & Checklist for E &M Service).

(a) Main contractor/Associate shall submit the required quantity of materials as sample for
Testing from Govt. / approved private Laboratory.

(b) The decision on testing shall be as per E&M quality checklist of CPWD vide OM No.
51(4)/CE(E)/CSQ/2016/293 (H) dated 31.03.2016 as applicable or as per direction of
Engineer in charge and shall be binding on contractor. Contractor shall submit the required
size and quantity of samples for the testing.

(c) Department shall send the samples to the testing laboratory & the test results shall directly
come to department.

67. Alltheequipmentshallbedeliveredwith(i)Manufacturer ‘stestcertificate,(ii)Manufacturer ‘stechnicalc
atalogues and Installation/ Instruction(O&M)manuals. For LED luminaries, the contractor shall
also submit the LM-79 test report of LED luminaries from NABL accredited laboratory.

68. Models of the fittings other than that mentioned in list of preferred make may be accepted
provided the performance parameters are at par or higher than the model mentioned therein.
Nothing extra shall be paid on this account.

69. Scaffoldings & any other T & P required for execution, testing and commissioning of work shall
be arranged by the contractor and is included in the cost of work tendered by the contractor.

70. Inspection before Dispatch: All routine tests shall be conducted before dispatch of equipment.
No equipment shall be dispatched out from the manufactures premises before
suchtestsareconductedandtestresultrecorded. Thesetestcertificatesshallbegivenalongthesupplyofeq
uipment. TheEngineer-In-chargeshall,ithesodesiresinspectandwitnessthepre-deliverytests. For this
purpose, the agency shall give 15 days advance notice. Agency shall arrange
forinspectionofthedepartment.Departmentshallbearexpensesofitsofficialsforinspectionasfaras
travelling, boarding and / lodging is concerned. However, the inspection shall be done at
thediscretionofthedepartmentwithoutanycostimplicationbutROUTINETEST& TYPETEST Certi
ficatesshall have to be submitted for all the equipment.
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71.

72.

73.

74.

75.

76.

Prior to dispatch, all equipment shall be adequately protected & insured for the wholeperiod of
transit, storage and erection against corrosion and incidental damages etc. from theeffect of
vermin, sunlight, rain,heat, humid climate and accidents etc.

APPROVALOFMATERIALS,SHOPFLOORDRAWINGS AND COMMENCEMENT
OFWORK: The contractor shall submit list of makes & Model numbers of all items of equipment
and accessories for each Sub Head of work. Catalogues of the equipment to be supplied. Shop
floor drawings of each packages/ Sub work shall be submitted separately for approval. It is the
responsibility of the tenderer to get the makes, models and shop floor drawings approved by the
department before placing of order.

Insurance: The agency shall include storage cum erection insurance including third party
insurance right from the storage to commissioning and handing over of various equipment. In
insurance, the beneficiary shall be Engineer-In-charge at the cost of the agency. All insurance
which the agency is required to enter into under the contract shall be affected any authorized
general insurance company and the agency shall produce the policies of insurance. In case of any
delay in handing over, the insurance cover will be suitably extended by the contractor at his own
cost.

Remedy of failure to insure: If the agency fails to effect and keep in force the insurance referred
to in the preceding sub-clause and in case of unforeseen eventuality of
theft/damageetc.toanymaterial,thecontractoronlyshallbeheldresponsibleandnecessaryrectification/
replacementhas to be done by contract or himself.

Quality of material and workmanship: All parts of the equipment shall be of such design, size
and material so as to function satisfactorily under all rated conditions of operation. All
components of the equipment shall have adequate factor of safety. The work of fabrication and
assembly shall conform to sound engineering practice and on the basis of “Fail Safe
Design”.Themechanicalpartssubjecttowearandtearshallbeeasilyreplaceabletype.Theconstruction o
the equipment shall be such as to facilitate easy operation, inspection, maintenance and repairs.
All connections and contacts shall be designed to minimize risk of accidental short circuits caused
by animals, birds and vermin etc. All identical items and their component parts should be
completely interchangeable including spare parts.

Inspection and testing at Factory and site: The department reserves the right to inspect the
equipment and get it tested at factory itself for which the Contractor has to give 15 day’s notice
for inspection. The travelling cost of Officers will be borne by the Department. The installation
shall be  subject to  necessaryinspectionduringeverystageoferection,bytheEngineerln-
chargeorhisauthorizedrepresentative. The successful bidder shall provide all facilities and
assistance for the purpose.ThecompletedinstallationshallbeinspectedandtestedbytheEngineer-
inchargeinthemanneras will be laid down by department. All instruments and facilities necessary
for the tests shall be provided by the agency.
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77. All electrical & mechanical fittings / fixture / appliances, to be provided for the work, where BEE
certification is available should have5-starrating (ofBEE).

78. QUALITY ASSURANCE:TheContractorshallmakeavailable,onrequestfromtheDepartment, for
record, copies of challans, cash memos, receipts and other certificates, if any, vouchers towards
the quantity and quality of various materials procured and the same shall
bekeptinrecord.Theseshallalsoprovideinformationonthenameofthemanufacturer,manufacturer’spr
oductidentification,manufacturer'sinstructions,warning,dateofmanufacturing and test certificates
from manufacturers for the product for each consignment delivered at site, shelf life, if any, for

the department to ensure that the material have
beenprocuredfromtheapprovedsourceandoftheapprovedquality,asdirectedbytheEngineer-in-
Charge.

79. Storage and safe custody of all materials shall be the sole responsibility of the Contractor.
Nothing extra shall be payable on this account. This shall include cost of painting of the entire
installation. The major equipment’s shall
befactoryfinalfinishpainted. Theagencyshallberequiredtodoonlytouchuptothedamagescaused to the
painting during transportation, handling & installation at site, if there 1is
nomajordamagetothepainting. However,hangers,supportsetc.ofbustrunking&cable
trayetc.shallbepaintedwithrequiredshadeincludingpaintingwithtwocoatsofanticorrosiveprimerpaint
orpressurizedpaintfortouchupofpowdercoatedequipmentatsite.

80. Thescopeofworksincludestheonjobtechnicaltrainingoftwopersonsofdepartmentatsite. Nothing
extra shall be payable on this account.

81. InterpretingSpecifications:
Ininterpretingthespecifications,thefollowingorderofdecreasingimportanceshallbefollowed in case

of contradictions:
i) Nomenclature of items as per Schedule of Quantities
ii) Special/Additional Conditions
iii) Particular Specifications
iv) Architectural/Structural drawings
V) CPWD Specifications including upto date correction slips.
vi) CPWD General Conditions of Contract (2023) for Construction works including correction

slips issued up to last date of submission of bid including extensions if any.
vii) Indian Standards Specifications of B.L.S.
viii) ASTM, BS, or other foreign origin code mentioned in tender document.
ix) Manufacturer’s specifications and as decided by the Engineer-in-Charge.
X) Sound Engineering practices or well-established local construction practices
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FORM -A

CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF MINOR COMPONENT
OF WORK
Name of work:

I / We hereby give my consent to associate with M/s.............oooiiiiiiiiiiiiiiiii i, , for
Executing the minor component of work of ........ ... e,
(Mention category).

I/ We will execute the work as per specifications and conditions of the agreement and as per
directions of the Engineer —in-Charge for the corresponding minor work till the completion of the
work.

I/ We will be responsible for necessary action to handover the installations and for rectification of
defects and repair during the maintenance / warranty period.

Also, I/ We will employ full time technically qualified Engineer / supervisor for the minor component
of the work as required for the work. I/ We will attend inspection of officers of the department as and
when required.

Date:

Signature with date of Major component  Signature with date of Associate/Minor Component

Contractor Contractor

Address Address

Witness with address Witness with address

(From major component contractor side) (From minor component contractor side)
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FORM -B

PROPOSAL FOR ELIGIBLE ASSOCIATING AGENCIES FOR MINOR COMPONENTS OF
WORK

I/we hereby propose the following agencies as mentioned against each for executing corresponding
minor components of work. Their consent letters are also attached.

Enlistment copy Consent
Namfa of Category and / Completion M?n(?tary Validity of| Letter
SI. No| Associated class of o Limit of . .
Contractor | resistration Certificates work registration| Attached
g attached (Yes/No)
Y

Note: Self-Attested photocopies of enlistment order, valid electrical contractor license, work
experience certificates of each agency for each component of E&M work shall be submitted.

Signature of contractor
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FORM “C”
AFFIDAVIT OF MEMORANDUM OF UNDERSTANDING (MOU)
(to be submitted for each and every E&M component)

M/s. (Name of the firm with full address) ..................... Enlistment Status (Valid Upto)
.................... (Henceforth called the main Contractor)

M/s. (Name of the firm with full address)................coooiiiiiin.l Enlistment Status (Valid
L8010 P (Henceforth called Associated Contractor)

For the execution of E &M component Works

N AN OF WOTK: ..o e e e e e e e e e

We state that M.O.U between us will be treated as an agreement and has legality as per Indian
Contract Act (amended up to date) and the department (CCU) can enforce all the terms and conditions
of the agreement for execution of the above work. Both of us shall be responsible for the execution of
work as per the agreement to the extent this MOU allows. Both the parties shall be paid consequent to
the execution as per agreement to the extent this MOU permits. In case of any dispute, either of us
will go for mediation by the Engineer In charge. Any of us may appeal against the mediation to the
Chief Engineer, ................... His decision shall be final and binding on both of us.

We have agreed as under:

The Associated Contractor will execute all E & M works in the wholesome manner as per terms and
conditions of the agreement.

The Associated Contractor shall be liable for disciplinary action if he fails to discharge the action(s)
and other legal action as per agreement.

All the machinery and equipments, tools and tackles required for execution of the E & M works, as
per agreement, shall be the responsibility of the Associated Contractor.

The site staff required for the E & M work shall be arranged by the Associated Contractor as per terms
and conditions of the agreement.

SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF ASSOCIATED CONTRACTOR

Date: Date :
Place: Place:
Witness with address Witness with address
(From major component contractor side) (From minor component contractor side)
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UNDERTAKING LETTER FROM MANUFACTIRERES OF LED FITTINGS

(ON THEIR LETTER HEAD)

We hereby agree that:

1. All the LED fittings supplied by us are guaranteed for five years including drivers from the
date of handing over.

2. In case of discontinuation of model and non-availability of spares, we will replace the fittings
with equivalent/ high end model in case of manufacturing defect during the warranty period of
5 years.

ForM/S ..., ,

(Authorized signatory of manufacturer of LED luminaries)

Counter Signature,

Major contractor
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LIST OF PREFERRED MAKES OF MATERIALS

Acceptable makes of materials to be used in the work are enclosed. In case of non-availability of these makes,
the Superintending Engineer, CCU may allow use of alternative makes on the recommendations of Engineer-
in-charge. Only BIS marked materials in the list shall be used in the work. Non-BIS marked materials may be
permitted by the Engineer-in-charge only when BIS marked materials are not manufactured. If approved
make/brand of any material is not given in the list, the same will be approved by the Superintending Engineer,
CCU on the recommendations of Engineer-in-charge.

SL. | Items Makes
No
Electrical Installations
1 | PVCinsulated FRLS copper conductor | Polycab/Finolex/ Havells
single core cable
2 | MSConduitandits Accessories AKG/BEC/NIC
3 | PVCConduitandits Accessories BEC/Precision/ Norpack
4 | G.I. Raceway Legrand/MK(Honey well)/ OBO
5 | ModularSwitch&Socket/USBcharger/Telep | Legrand(Arteor)// Schneider (Unica pure) /
hone socket/TVsocket/Fan Regulator MK -Blenz Plus
6 | Anchorfastener Hilti/3M/Fischer
7 | FanBox (withrod&hook assembly) Forconcealed:Castiron/GIContinuously
welded
8 | 1.1KV GradeXLPEPower Cable Polycab/RR Kabel/Havells
9 | 1.1KV GradeFiresurvival cable Polycab/RR Kabel/Havells
10 | CableLugsandGland Commet/Gripwel/Dowell/Jainsons/Raychem
11 | Cables(Control,Signal&communication,Coa | Polycab/KEI/Havells/ Grandlay
xial systemcable)
12 | Cat—6UTP/CAT-6A,UTP/ Legrand /PANDUIT/COMMOSCOPE
STPCable,FibreOptics cable
13 | GIPerforatedCableTray Slotco /Indiana / AKG/BEC
14 | UPVC/HDPEPipe/DWC Duraline/Rex/ Tirupati
15 | MCB,RCCB Legrand(DX3)/L&T(Exora)/
Siemens (Betagard) /Schneider (Acti-9)/
Havells
16 | MCCB Siemens(3VA) Schneider NSX / L&T (D-
Sine) / Legrand (DPX3)
17 | MCBDB Legrand(Ekinox)/Hager/ Siemens
(Betagard) /Schneider (Acti-9)
18 | BusBaraluminium Hindalco/Nalco
19 | Ceilingfan/Exhaustfan/ Havells/Crompton/Usha
kitchenfreshair/wallfan
20 | LEDIndoorLuminaires Philips/ Regent/ Lighting Technology
21 | LEDDecorativelight Luminaires Philips/ Regent/ Lighting Technology
UPS
1 | UPS Schneider (APC)/Emerson (vertiv)/ Numeric
2 | Battery Exide/ Amaron/ TATA Green
EPABX
Correction—Nil  Insertion—-Nil ~ Deletion-Nil AE(P) EE 80|Page




1 | EPABXsystem SYNTEL NEXGEN/ Matrix
2 | Server Dell/HP/IBM /Lenovo
3 | Rack Panduit/ APW/HP/ Poweride/ Protection
Engineering
4 | Caller ID Phone Beetel/ Coral Telecom
5 | Telephone cable Havells/ Polycab/ KEI
HVAC
1 | SplitTypeAC Daikin/ O-General/ Carrier
2 | RefrigerantPiping Mandev/Mexflow/Rajco/RR SHRAMIK
3 | Closed cell Nitrile rubber insulation/ EPDM | Armaflex/Aerocell/ ALP
insulation
AUDIO-VIDEO
1 | LED DISPLAY SAMSUNG/ LG/SONY/PANASONIC
2 | SPEAKERS QSC/ BOSE/ QUEST
3 | AMPLIFIER QSC/ QUEST/ BOSE
4 | DIGITAL SIGNAL PROCESSOR QSC/Allen & HEATH/ BIAMP
5 | BOUNDARYMICROPHONE SHURE/QSC/DPA
6 | GOOSENECK MICROPHONE SHURE/DPA/Sennheiser/Televic
7 | HANDHELD MICROPHONE SHURE/BOSCH/ SENNHEISER/QSC/Audio-
Technica
8 | LAVIER MICROPHONE SHURE/BOSCH/ SENNHEISER/QSC/Audio-
Technica
9 | PODIUM Fidato / Globus/ Ordain/ATDSC
10 | MATRIX SWITCHER Kramer/Lightware/ Extron/ Crestron.
11 | DISTRIBUTION AMPLIFER Kramer/Lightware/ Extron/ Crestron.
12 | TRANSMITTER & RECEIVER Kramer/Lightware/ Extron/ Crestron.
13 | TABLE MOUNT ENCLOSURE KRAMER/CRESTRON/ LEGRAND
14 | PTZ CAMERAS SONY/LUMENS/VADDIO/QSC
15 | CONTROL TOUCH PANEL AND | CRESTRON/QSC/KRAMER
CONTROL SYSTEM
16 | NETWORK SWITCH HPE / CISCO/ NETGEAR/ JUNIPER
17 | EQIPMENT RACK APW PRESIDENT
/VALRACK/RITTAL/POWERIDE/PROTECT
ION ENGINEERING
18 | SPEAKER & MICROPHONE | KRAMER/CRESTRON/EXTRON/LIGHTWA
CABLE RE
19 | HDMI CABLE/ VGA CABLE,PATCH | KRAMER/CRESTRON/EXTRON/LIGHTWA
CABLES, CONTROLCABLE/ACTIVE | RE
USB CABLE
SSSNote:
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1. The contactor shall submitted samples & technical submittals of all material before
procurement for approval & shall procure after approval directly from manufacturer

and the Authorized dealers only.

2. Material not specified in attached list of acceptable makes shall be got approved
from Engineer-in-charge & consultant before use on work. Decision of Engineer-in-
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charge & Consultant shall be final in this respect.

3. Either the model shall be got approved or Sample shall be submitted for approval
by Engineerin Charge before confirming order to supplier.

4. Contractor shall normally not use more than two (except for Equipments: Lifts, DG
Set, Transformer, HVAC Equipments, UPS, where only One make is allowed)out of
the above preferred makes.

5. For any item not covered in the above list, the contractor shall get the samples and
make approved from the Engineer-in-charge before the supply is made.

6. All items shall confirm to e-waste management and handling rules
2011issuedbyMin. of Environment and Forest, Government of India or ROHS
(restrictions on use of Hazardous substances)/WEEE compliant as per EU norms or
American norms. Certificate shall be submitted wherever applicable.

7. ThematerialshallnotbeolderbymorethanSixmonthsfromdateofsupplyatsite.

8. Proof of dispatch from factory/dealer shall always be submitted to Engineer-in-
charge for verification.

Assistant Engineer (E) Executive Engineer
CED-1V, CCU, Howrah CED-1V, CCU, Howrah
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e SCHEDUE OF
QUANTITY
(E&M WORK)



Schedule of Work

Name of work :- Construction of open dais, Green room & washrooms at Phool bagan in front of
CESC Garden and Repairing ,replacement of 2km barbed wire on the boundary wall of AJCBIBG

from Howrah main gate to bakultala gate during the year 2024-25.

S No | Description of Items Qty Unit Rate ATRosl,‘)nt
Part B - Electrical
Wiring
Wiring for light point/ fan point/ exhaust fan
point/ call bell point with 1.5 sq.mm FRLS PVC
insulated copper conductor single core cable in
1 surface / recessed medium class PVC conduit,
with modular switch, modular plate, suitable Gl
box and earthing the point with 1.5 sgq.mm.
FRLS PVC insulated copper conductor single
core cable etc as required.
a Group C 22 Point | 1467.00 | 32274.00
Wiring for group controlled (looped) light
point/fan point/exhaust fan point/ call bell point
(without independent switch etc.) with 1.5 sq.
5 mm FRLS PVC insulated copper conductor
single core cable in surface/ recessed PVC
conduit, and earthing the point with 1.5 sq. mm
FRLS PVC insulated copper conductor single
core cable etc. as required.
a Group C 2 Point | 858.00 1716.00
Wiring for light/ power plug with 2X4 sg. mm
FRLS PVC insulated copper conductor single
3 core cable in surface/ recessed medium class
PVC conduit along with 1 No 4 sq. mm FRLS
PVC insulated copper conductor single core
cable for loop earthing as required. 50.00 mtr 334.00 16700.00
Wiring for light/ power plug with 4X4 sgq. mm
FRLS PVC insulated copper conductor single
4 core cable in surface/ recessed medium class
PVC conduit along with 2 Nos 4 sq. mm FRLS
PVC insulated copper conductor single core
cable for loop earthing as required. 40.00 mtr 537.00 21480.00
Wiring for circuit/ submain wiring along with
earth wire with the following sizes of FRLS PVC
5 insulated copper conductor, single core cable in
surface/ recessed medium class PVC conduit as
required
a 2 X1.5sqg. mm + 1 X 1.5 sq. mm earth wire 40.00 mtr 233.00 9320.00
Supplying and drawing following sizes of FRLS
6 PVC insulated copper conductor, single core
cable in the existing surface/ recessed steel/
PVC conduit as required.
a 6 x1.5sg. mm 20.00 mtr 181.00 3620.00
7 Supplying and fixing of following sizes of
Correction—Nil  Insertion—Nil  Deletion-Nil AE(P) EE 84|Page




medium class PVC conduit along with
accessories in surface/recess including cutting
the wall and making good the same in case of
recessed conduit as required.

25 mm

10.00

mtr

145.00

1450.00

11

Supplying and fixing suitable size Gl box with
modular plate and cover in front on surface or in
recess, including providing and fixing 6 pin 5/6 &
15/16 amps modular socket outlet and 15/16
amps modular switch, connection etc. as
required.

10

nos.

586.00

5860.00

12

Supplying and fixing suitable size Gl box with
modular plate and cover in front on surface or in
recess, including providng and fixing 2 Nos. 3
pin 5/6 A modular socket outlet and 2 Nos. 5/6 A
modular switch, connections etc. as required.
(For light plugs to be used in non residential
buildings).

10

nos.

676.00

6760.00

13

Supplying & fixing suitable size Gl box with
modular plate and cover in front on surface or in
recess including providing and fixing 25A
modular socket outlet and 25 A modular SP
MCB, “C” curve including connections, painting
etc. as required.

nos.

727.00

1454.00

14

Supplying and fixing following way, horizontal
type three pole and neutral, sheet steel, MCB
distribution board, 415 volts, on surface/ recess,
complete with tinned copper bus bar, neutral
bus bar, earth bar, din bar, interconnections,
powder painted including earthing etc. as
required. (But without MCB/RCCB/Isolator)

6 way (4 + 18), Double door

nos.

4974.00

4974.00

15

Supplying and fixing 5 amps to 32 amps rating,
240/415 volts, "C" curve, miniature circuit
breaker suitable for inductive load of following
poles in the existing MCB DB complete with
connections, testing and commissioning etc. as
required.

Single pole

18

nos.

256.00

4608.00

16

Supplying and fixing following rating, four pole,
415 volts, isolator in the existing MCB DB
complete with connections, testing and
commissioning etc. as required.

63 amps

nos.

1034.00

1034.00

17

Earthing with G.I. earth pipe 4.5 metre long, 40 mm
dia including accessories, and providing masonry
enclosure with cover plate having locking
arrangement and watering pipe etc. (but without
charcoal/ coke and salt ) as required.

Nos.

5368.00

10736.00

18

Providing and laying earth connection from earth
electrode with 6 SWG dia G.I. Wire in 15 mm dia G.I.
pipe from earth electrode including connection with

12

Mitr.

287.00

3444.00
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G.l. thimble excavation and re-filling as required.

Providing and fixing 6 SWG dia G.l. wire on surface
19 or in recess for loop earthing along with existing

surface/ recessed conduit/ submain wiring/ cable as
required. 12 Mtr. 42.00 504.00

Laying of one number PVC insulated and PVC
sheathed / XLPE power cable of 1.1 KV grade of
following size in the existing RCC/ HUME/ METAL
pipe as required.

20

a Upto 35 sq. mm 50 Mtr. 37.00 1850.00

Supplying and laying of following size DWC HDPE
pipe ISI marked along with all accessories like
socket, bend, couplers etc. conforming to IS 14930,
Part 1l complete with fitting and cutting, jointing

21 etc..direct in ground (75 cm below ground level)
including excavation and refilling the trench but
excluding sand cushioning and protective covering
etc., complete as required.

a 63 mm dia (OD-63 mm & ID-51 mm nominal) 50 Mtr. 247.00 12350.00
Total 140134.00
Add 6.33% on DSR items for enchancing GST
from 12% to 18% 8870.48
Total 149004.48
Add L.Cess @ 1% on DSR items 1490.04
Total 150494.53
Total after applying M.F 0.973 on DSR ltems 146431.17
Total 146431.17
Say 146431.00
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CIVIL CONSTRUCTION UNIT

. 04/EE/CED-IV/CCU/Kol/2024-25

Name of work: Construction of open dais, Green room & washrooms

at Phool

bagan

in front of CESC Garden and

Repairing ,replacement of 2km barbed wire on the
boundary wall of AJCBIBG from Howrah main gate to
bakultala gate during the year 2024-25.

SCHEDULE OF QUANTITY

Name of the Contractor

Percentage
b
Sl. Name of component Estimated cost l?el(;::t(l)l: % in Total
No. P (Rs.) . Figures | Cost (Rs.)
estimated
cost
: 2 3 4 5 6

1 Civil + E&M Works

Rs.49,61,435.00/-

:*- To be filled online in bid document.

1) The Column Nos. 4 & 5 are mandatory to be filled by the bidders / tenderers. If these columns
are left blank, the tender become invalid.

2) The amount in figures in column No.6 shall appear automatically corresponding to the
percentage quoted in column No.4 & 5.

3) The tenderer is required to quote the percentage only above or below or at par with the
estimated cost to cover all the rates of item covered under the respective packages.

4) The percentage shall be written in 2 (two) place of decimal.

5) If the percentage selection in column No 4 is "At Par", by default the percentage will be
considered as "Zero" only. In other words, if "At par" is selected in column No.4, then no need
to fill column No. 5
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